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Preface 

 
These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, 

departments, bureaus, offices, or instrumentalities of the government, including government-

owned and/or controlled corporations, government financial institutions, stale universities 

and colleges, local government units, and autonomous regional government. The procedures 

and practices presented in this document have been developed through broad experience, and 

are for mandatory use in projects that are financed in whole or in part by the Government of 

the Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations of 

Republic Act No. 9184. 

 

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract which are the most common in Works contracting. 

 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; (iv) the obligations, 

duties, and/or functions of the winning Bidder. 

 

 Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured.  If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter. 

 

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They shall not be included 

in the final documents.  The following general directions should be observed when using the 

documents: 

 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Goods.  However, they should be adapted as necessary to the 

circumstances of the particular Project. 

 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should 

contain neither blank spaces nor options. 

 

c. This Preface and the footnotes or note in italics included in the Invitation to 

Bid, Bid Data Sheet, General Conditions of Contract, Special Conditions of 

Contract, Specifications, Drawings, and Bill of Quantities are not part of the 

text of the final document, although they contain instructions that the 

Procuring Entity should strictly follow. 
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d. The cover should be modified as required to identify the Bidding Documents 

as to the names of the Project, Contract, and Procuring Entity, in addition to 

the date of issue.  

 

e. Modifications for specific Procurement Project details should be provided in 

the Special Conditions of Contract as amendments to the Conditions of 

Contract.  For easy completion, whenever reference has to be made to specific 

clauses in the Bid Data Sheet or Special Conditions of Contract, these terms 

shall be printed in bold typeface on Sections I (Instructions to Bidders) and III 

(General Conditions of Contract), respectively. 

 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of Acronyms, Terms, and 

Abbreviations 
 

 

ABC –Approved Budget for the Contract.  

 

ARCC – Allowable Range of Contract Cost.  

 

BAC – Bids and Awards Committee. 

 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

 

BIR – Bureau of Internal Revenue. 

 

BSP – Bangko Sentral ng Pilipinas.  

 

CDA - Cooperative Development Authority. 

 

CEFA – Cold Examination Facility for Agriculture 

 

CEFA PMO – Cold Examination Facility for Agriculture Project Management Office 

 

CEFA SBAC – Cold Examination Facility for Agriculture Special Bids and Awards 

Committee 

 

CIF – Cost Insurance and Freight. 

 

CIP – Carriage and Insurance Paid. 
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Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical 

services or special studies. (2016 revised IRR, Section 5[i]) 

 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 

Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 

Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract 

Form signed by the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded. Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 

consultant. 

 

ConVan – Container Van 

 

CPI – Consumer Price Index. 

 

DDP – Refers to the quoted price of the Goods, which means “delivered duty paid.” 

 

DEA – Designated Examination Area 

 

DICT – Davao International Container Terminal 

 

DOLE – Department of Labor and Employment. 

 

DTI – Department of Trade and Industry. 

 

EXW – Ex works. 

 

FCA – “Free Carrier” shipping point. 

 

FOB – “Free on Board” shipping point. 

 

Foreign-funded Procurement or Foreign-Assisted Project–Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

Framework Agreement – Refers to a written agreement between a procuring entity and a 

supplier or service provider that identifies the terms and conditions, under which specific 

purchases, otherwise known as “Call-Offs,” are made for the duration of the agreement. It is 

in the nature of an option contract between the procuring entity and the bidder(s) granting the 

procuring entity the option to either place an order for any of the goods or services identified 
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in the Framework Agreement List or not buy at all, within a minimum period of one (1) year 

to a maximum period of three (3) years. (GPPB Resolution No. 27-2019) 

GFI – Government Financial Institution.  

 

GOCC –Government-owned and/or –controlled corporation. 

 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction of 

public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 

security, and related or analogous services, as well as procurement of materials and supplies 

provided by the Procuring Entity for such services. The term “related” or “analogous 

services” shall include, but is not limited to, lease or purchase of office space, media 

advertisements, health maintenance services, and other services essential to the operation of 

the Procuring Entity. (2016 revised IRR, Section 5[r]) 

 

GOP – Government of the Philippines. 

 

GPPB – Government Procurement Policy Board. 

 

INCOTERMS – International Commercial Terms. 

 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

 

LGUs – Local Government Units.  

 

NFCC – Net Financial Contracting Capacity. 

 

NGA – National Government Agency. 

 

PCAB – Philippine Contractors Accreditation Board. 

 

PhilGEPS - Philippine Government Electronic Procurement System.  

 

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 

Circular No. 06-2019 dated 17 July 2019) 

 

PSA – Philippine Statistics Authority.  
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SBITC – Subic Bay International Terminal Corporation 

 

SBMA – Subic Bay Metropolitan Authority 

 

SCC – Special Conditions of Contract 

 

SEC – Securities and Exchange Commission. 

 

SLCC – Single Largest Completed Contract. 

 

Supplier – refers to a citizen, or any corporate body or commercial company duly organized 

and registered under the laws where it is established, habitually established in business and 

engaged in the manufacture or sale of the merchandise or performance of the general services 

covered by his bid. (Item 3.8 of GPPB Resolution No. 13-2019, dated 23 May 2019). 

Supplier as used in these Bidding Documents may likewise refer to a distributor, 

manufacturer, contractor, or consultant.  

 

UN – United Nations.
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Section I. Invitation to Bid 
 

Notes on the Invitation to Bid  

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand.  The IB shall be posted in accordance with 

Section 21.2 of the 2016 revised IRR of RA No. 9184.  

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following: 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of bids;  

b. The place where the Bidding Documents may be acquired or the website where it may 

be downloaded; 

c. The deadline for the submission and receipt of bids; and 

d. Any important bid evaluation criteria (e.g., the application of a margin of preference 

in bid evaluation). 

The IB should be incorporated in the Bidding Documents.  The information contained in the 

IB must conform to the Bidding Documents and in particular to the relevant information in 

the Bid Data Sheet. 
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INVITATION TO BID  
IB NO. CEFA-SB-2024-021 

 

DESIGN AND BUILD OF RENDERING PLANT HOUSE INCLUDING 

SUPPLY AND INSTALLATION OF RENDERING PLANT 

EQUIPMENT (3 LOTS) 
 

1. The Bureau of Animal Industry, through the GAA Fund (FY 2023 Continuing 

Appropriations) intends to apply the sum of Ninety Million Pesos (P90,000,000.00) 

being the ABC to payments under the contract for the DESIGN AND BUILD OF 

RENDERING PLANT HOUSE INCLUDING SUPPLY AND INSTALLATION 

OF RENDERING PLANT EQUIPMENT (3 LOTS) under IB No. CEFA-SB-2024-

021 for three (3) lots described as follows:  

 

Lot No. Description Approved Budget for 

the Contract 

1 Design and Build of Rendering Plant House 

Including Supply and Installation of Two (2) 

Units Rendering Plant Equipment in Bulacan 

Php 30,000,000.00 

2 Design and Build of Rendering Plant House 

Including Supply and Installation of Two (2) 

Units Rendering Plant Equipment in Zambales 

Php 30,000,000.00 

3 Design and Build of Rendering Plant House 

Including Supply and Installation of Two (2) 

Units Rendering Plant Equipment in Davao del 

Norte 

Php 30,000,000.00 

Total Approved Budget for the Contract Php 90,000,000.00 

 

Bids received in excess of the ABC shall be automatically rejected at bid opening. 

 

2. The Bureau of Animal Industry now invites bids for the above Procurement Project. 

Completion of the Works and Delivery of the Goods is required within One 

Hundred Twenty (120) calendar days upon receipt of Notice to Proceed (NTP).  

Bidders should have completed, within five (5) years from the date of submission and 

receipt of bids, a contract similar to the Project.  The description of an eligible bidder 

is contained in the Bidding Documents, particularly, in Section II (Instructions to 

Bidders). 

 

3. The eligibility of Design and Build Contractors shall be based on provisions of Annex 

‘G’, IRR / R.A. No. 9184, including Legal, Technical and Financial requirements. In 

the technical requirements, the Design and Build Contractor [ as in solo or in joint 

venture/ consortia] should be able to comply with the experience requirement under 

the IRR/ R.A. No. 9184, where one (1) of the parties [ in  a joint venture/ consortia] 

should have completed at least one (1) similar project, over the last five (5) years 

from the date of Bid submission, both in design and build, with at least 50% of the 

Republic of the Philippines 
Department of Agriculture 

BUREAU OF ANIMAL INDUSTRY 
Diliman, Quezon City 
Tel. No. 925 8071 
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cost of the ABC of the project. The joint venture/ consortia Contractor must also 

submit Class ‘A’ and Class ‘B’ Documents. 

 

4. Bidding will be conducted through open competitive bidding procedures with a Two-

Step Evaluation Procedure using a non-discretionary “PASS/FAIL” evaluation with a 

Point System, as specified in Annex “G” of IRR/ R.A. No. 9184. 

 

(i) Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or 

organizations with at least sixty percent (60%) interest or outstanding capital 

stock belonging to citizens of the Philippines, and to citizens or organizations 

of a country the laws or regulations of which grant similar rights or privileges 

to Filipino citizens, pursuant to RA No. 5183.  

 

5. Prospective Bidders may obtain further information from CEFA-SBAC and inspect 

the Bidding Documents at the address given below during 8:00A.M. – 5:00 P.M., 

Monday to Friday until its closing period posted in the PhilGEPS. 

 

6. A complete set of Bidding Documents may be acquired by interested Bidders on  

December 3, 2024 to December 26, 2024 from the CEFA SBAC Secretariat or 

website of the Procuring Entity (www.bai.da.gov.ph ) and upon payment of the 

applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 

the GPPB, in the amount of Fifty Thousand Pesos (P50,000.00). The Procuring 

Entity shall allow the bidder to present its proof of payment for the fees presented in 

person, by facsimile, or through electronic means. 

 

[NOTE: For lot procurement, the maximum fee for the Bidding Documents for each 

lot shall be based on its ABC, in accordance with the Guidelines issued by the 

GPPB; provided that the total fees for the Bidding Documents of all lots shall not 

exceed the maximum fee prescribed in the Guidelines for the sum of the ABC of all 

lots.] 

 

7. In accordance with provisions of Annex ‘G’ IRR/ R.A. No. 9184, Bidders shall 

submit Bids in two [2] separate sealed envelopes. The first envelope [Technical 

Proposal] shall contain all the required Class A documents for the infrastructure 

projects and additional documents specified in the Bid Data Sheets and Bid Forms of 

the Bidding Documents. The second envelope [Financial Proposal] shall contain all 

the required documents for infrastructure specified in the Bid Data Sheets and Bid 

Forms. 

 

8. The Bureau of Animal Industry will hold a Pre-Bid Conference1 on December 10, 

2024, 9:30 A.M. at BAI Office of the Director Conference Room, BAI Compound, 

Visayas Avenue, Diliman, Quezon City and/or through video conferencing or 

webcasting via ZOOM or GOOGLE MEET, which shall be open to prospective 

bidders.  

 
A Personal Meeting ID will be sent through email for each participant at least one day 
before the event. Prospective bidders need to signify their intention to participate by 
sending an email to bacsecretariat.cefa@gmail.com. 

                                                 
1 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

Pre-Bid Conference.  

http://www.bai.da.gov.ph/
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9. Bids must be duly received by the CEFA SBAC Secretariat through manual 

submission at the office address indicated below, on or before December 26, 2024, 

9:00 A.M.  Late bids shall not be accepted. 

 

10. All Bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in IB Clause 14.  

 

11. Bid opening shall be on December 26, 2024, 9:30 A.M. at BAI Office of the 

Director Conference Room, BAI compound, Visayas Avenue, Diliman, Quezon 

City and/or via ZOOM or GOOGLE MEET.  Bids will be opened in the presence of 

the bidders’ representatives who choose to attend the activity.   

 

12. The Bureau of Animal Industry reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, 

without thereby incurring any liability to the affected bidder or bidders. 

 

13. The CEFA Special Bids and Awards Committee (SBAC) will use a non-discretionary 

and non-discriminatory measure based on sheer luck or chance, which is “draw lots”, 

in the event that two or more bidders have been post-qualified and determined as the 

bidder having the Lowest Calculated Responsive Bid (LCRB) to determine the final 

LCRB (In alphabetical order, the bidders shall pick one rolled paper. The lucky 

bidder who would pick the paper with “Congratulations” remark shall be declared as 

the final bidder having LCRB and recommended for award of the contract.) 

 

14. Please refer to the following schedule of activities. 

 

Activity Date Remarks 
Availability of 
Bidding 
documents  

December 3 -
December 26, 
2024 

Downloadable through PhilGEPS, BAI Website 
and can be requested through email  
(bacsecretariat.cefa@gmail.com) 
 
 

Pre-bid 
Conference  

December 10, 
2024 
(9:30 am) 

A Personal Meeting ID will be sent through email 
for each participant at least one day before the 
event. Prospective bidders need to signify their 
intention to participate by sending an email to 
bacsecretariat.cefa@gmail.com  
 

Deadline for the 
submission of 
bids 

December 26, 
2024 (9:00 am) 

Late bids shall not be accepted. 
 
Through personal delivery or through courier at 
the CEFA SBAC Secretariat station at the Bureau 
of Animal Industry – Office of the Director 
Building, Visayas Ave., Diliman, Quezon City 
 
Bidders must ensure that the Bid Proposals are 
properly delivered and received by the CEFA 
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SBAC Secretariat Office on or before the deadline 
of submission. 
 

Bid Opening 
 

December 26, 
2024 (9:30 am) 

A Personal Meeting ID will be sent to participants 
through email who submitted bid proposals on 
time. 
 

 

15. For further information, please refer to: 

 

 

 

 

Mx. DHEADEMA I. DADUA 

Head, CEFA SBAC Secretariat  

Property Office Building 

BUREAU OF ANIMAL INDUSTRY 

Visayas Avenue, Diliman, Quezon City 

Email: bacsecretariat.cefa@gmail.com 

Contact No.: (02) 8528 2240 local 1239 or 1701 

 

16. For downloading of Bidding Documents, you may visit: www.bai.gov.ph 

 

 

 

 

 

 (Original signed) 

                                                                MARIVIC M. DE VERA, DVM, PhD                
            Chair, Bids and Awards Committee 

http://www.bai.gov.ph/
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  
 

This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

 The Procuring Entity, Bureau of Animal Industry wishes to receive Bids for the DESIGN 

AND BUILD OF RENDERING PLANT HOUSE INCLUDING SUPPLY AND 

INSTALLATION RENDERING PLANT EQUIPMENT (3 LOTS) with identification 

number IB No. CEFA-SB-2024-021. 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based on its 

own coding scheme and is not the same as the PhilGEPS reference number, which is 

generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the design and build 

construction of Works including supply and installation of Technical Equipment (to be 

awarded per equipment/ per lot number) as described in Section VII (Technical 

Specifications).  

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for FY 2023 (Continuing 

Appropriations) in the amount of Ninety Million Pesos (P90,000,000.00). 

 

2.2. The source of funding is NGA, the General Appropriations Act. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 

2016 revised IRR, including its Generic Procurement Manuals and associated policies, rules 

and regulations as the primary source thereof, while the herein clauses shall serve as the 

secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only to the 

ongoing posting, advertisement, or IB by the CEFA SBAC through the issuance of a 

supplemental or bid bulletin.  

 

The Bidder, by the act of submitting its Bid, shall be deemed to have verified and accepted 

the general requirements of this Project, including other factors that may affect the cost, 

duration and execution or implementation of the contract, project, or work and examine all 

instructions, forms, terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or through an 

agent shall not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices 

defined under Annex “I” of the 2016 revised IRR of RA No. 9184 or other integrity 

violations in competing for the Project.  
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5. Eligible Bidders 
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable will be 

evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty 

percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices 

using the PSA’s CPI, except under conditions provided for in Section 23.4.2.4 of the 

2016 revised IRR of RA No. 9184. 

 

 A contract is considered to be “similar” to the contract to be bid if it has the major 

categories of work stated in the BDS. 

 

5.3  

a. Foreign ownership exceeding those allowed under the rules may participate pursuant 

to: 

 

i. When a Treaty or International or Executive Agreement as provided in 

Section 4 of the RA No. 9184 and its 2016 revised IRR allow foreign 

bidders to participate; 

 

ii. Citizens, corporations, or associations of a country, included in the list 

issued by the GPPB, the laws or regulations of which grant reciprocal 

rights or privileges to citizens, corporations, or associations of the 

Philippines; 

 

iii. When the Goods sought to be procured are not available from local 

suppliers; or 

 

iv. When there is a need to prevent situations that defeat competition or 

restrain trade. 

 

b. Foreign ownership limited to those allowed under the rules may participate in this 

Project.  

 

5.4. Pursuant to Section 23.4.1.3 of the 2016 revised IRR of RA No.9184, the Bidder 

shall have an SLCC that is at least one (1) contract similar to the Project the value of 

which, adjusted to current prices using the PSA’s CPI, must be at least equivalent to:  

 

For the procurement of Capital Outlay: The Bidder must have completed a 

single contract that is similar to this Project, equivalent to at least fifty 

percent (50%) of the ABC. 

 

5.5.  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another track 

record requirement, as specified in the Bidding Document prepared for this purpose. 

 

 

5.6. The Bidders shall comply with the eligibility criteria under Section 23.4.12 of the 

2016 IRR of RA No. 9184.   
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6. Origin of Associated Goods 
 

There is no restriction on the origin of goods other than those prohibited by a decision of the 

UN Security Council taken under Chapter VII of the Charter of the UN, subject to Domestic 

Preference requirements under ITB Clause 18. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) of the 

Project. 

 

The Procuring Entity has prescribed that subcontracting is not allowed. 

 

7.2. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding, state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criteria stated in 

ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR of RA No. 

9184 pursuant to Section 23.1 thereof. 

 

7.3. [If subcontracting is allowed during the contract implementation stage, state:] The 

Supplier may identify its subcontractor during the contract implementation stage. 

Subcontractors identified during the bidding may be changed during the 

implementation of this Contract. Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the implementing or 

end-user unit. 

 

7.4. Subcontracting of any portion of the Project does not relieve the Contractor of any 

liability or obligation under the Contract. The Supplier will be responsible for the 

acts, defaults, and negligence of any subcontractor, its agents, servants, or workmen 

as fully as if these were the Contractor’s own acts, defaults, or negligence, or those 

of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 
 

The Procuring Entity will hold a pre-bid conference for this Project on                        

December 10, 2024, 9:30 A.M. and either at its physical address BAI Office of the Director 

Conference Room, BAI Compound, Visayas Avenue, Diliman, Quezon City and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of the 

Bidding Documents.  Such requests must be in writing and received by the Procuring Entity, 

either at its given address or through electronic mail indicated in the IB, at least ten (10) 

calendar days before the deadline set for the submission and receipt of Bids. 
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10. Documents comprising the Bid: Eligibility and Technical Components 
 

10.1. The first envelope shall contain the eligibility and technical documents of the Bid as 

specified in Section XI. Checklist of Technical and Financial Documents.  

 

10.2. The Bidder’s SLCC as indicated in ITB Clause 5.2 should have been completed 

within five (5) years prior to the deadline for the submission and receipt of bids. 

 

10.3. If the eligibility requirements or statements, the bids, and all other documents for 

submission to the CEFA SBAC are in foreign language other than English, it must be 

accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent office 

having jurisdiction over the foreign bidder’s affairs in the Philippines. Similar to the 

required authentication above, for Contracting Parties to the Apostille Convention, 

only the translated documents shall be authenticated through an apostille pursuant to 

GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.4. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this Project. 

Any additional type of Contractor license or permit shall be indicated in the BDS. 

 

10.5. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided. These key personnel 

must meet the required minimum years of experience set in the BDS. 

 

10.6. A List of Contractor’s major equipment units, which are owned, leased, and/or under 

purchase agreements, supported by proof of ownership, certification of availability of 

equipment from the equipment lessor/vendor for the duration of the project, as the 

case may be, must meet the minimum requirements for the contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section XI (Checklist of Technical and Financial Documents).  

 

11.2. If the Bidder claims preference as a Domestic Bidder or Domestic Entity, a 

certification issued by DTI shall be provided by the Bidder in accordance with 

Section 43.1.3 of the 2016 revised IRR of RA No. 9184. 

 

11.3. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be accepted. 

 

11.4. For Foreign-funded Procurement, a ceiling may be applied to bid prices provided the 

conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184. 

 

 

 

 



 

19 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding Documents, 

including the basic technical design as indicated in the drawings and specifications. Unless 

there is a value engineering clause in the BDS, alternative Bids shall not be accepted. 

 

13. Bid Prices 
 

12.1. Prices indicated on the Price Schedule shall be entered separately in the following 

manner: 

 

a. For Goods offered from within the Procuring Entity’s country: 

 

i. The price of the Goods quoted EXW (ex-works, ex-factory, ex-

warehouse, ex-showroom, or off-the-shelf, as applicable); 

 

ii. The cost of all customs duties and sales and other taxes already paid or 

payable; 

 

iii. The cost of transportation, insurance, and other costs incidental to 

delivery of the Goods to their final destination; and  

 

iv. The price of other (incidental) services, if any, listed in e. 

 

b. For Goods offered from abroad: 

 

i. Unless otherwise stated in the BDS, the price of the Goods shall be 

quoted delivered duty paid (DDP) with the place of destination in the 

Philippines as specified in the BDS.  In quoting the price, the Bidder 

shall be free to use transportation through carriers registered in any 

eligible country.  Similarly, the Bidder may obtain insurance services 

from any eligible source country. 

 

ii. The price of other (incidental) services, if any, as listed in Section VII 

(Technical Specifications). 
 

12.2. All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as determined by 

the NEDA and approved by the GPPB pursuant to the revised Guidelines for 

Contract Price Escalation guidelines. 
 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by the 

BSP at the discretion of the Bidder. However, for purposes of bid evaluation, Bids 

denominated in foreign currencies shall be converted to Philippine currency based on 

the exchange rate as published in the BSP reference rate bulletin on the day of the 

bid opening. 
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14.2. Payment of the contract price shall be made in Philippine Pesos. 

 

15. Bid Security 
 

15.1. The Bidder shall submit a Bid Securing Declaration2 or any form of Bid Security in 

the amount indicated in the BDS, which shall be not less than the percentage of the 

ABC in accordance with the schedule in the BDS.  

 

15.2. The Bid and bid security shall be valid until one hundred twenty (120) calendar 

days from the date of the opening of bids. Any Bid not accompanied by an 

acceptable bid security shall be rejected by the Procuring Entity as non-responsive. 

 

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid. 

 

The Procuring Entity may request additional hard copies and/or electronic copies of the Bid. 

However, failure of the Bidders to comply with the said request shall not be a ground for 

disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission or any other 

electronic means, the Bidder shall submit an electronic copy of its Bid, which must be 

digitally signed. An electronic copy that cannot be opened or is corrupted shall be 

considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address or 

through online submission as indicated in paragraph 9 of the IB.   

 

18. Opening and Preliminary Examination of Bids 
 

18.1. The CEFA SBAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 11 of the IB. The Bidders’ representatives who are 

present shall sign a register evidencing their attendance.   In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants shall 

likewise be recorded by the CEFA SBAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 9184 

shall prevail.  

 

18.2. The preliminary examination of bids shall be governed by Section 30 of the 2016 

revised IRR of RA No. 9184. 

 

 

                                                 
2 In the case of Framework Agreement, the undertaking shall refer to entering into contract with the Procuring Entity and furnishing 

of the performance security or the performance securing declaration within ten (10) calendar days from receipt of Notice to Execute 
Framework Agreement. 
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19. Domestic Preference 
 

19.1. The Procuring Entity will grant a margin of preference for the purpose of 

comparison of Bids in accordance with Section 43.1.2 of the 2016 revised IRR of 

RA No. 9184. 

 

20. Detailed Evaluation and Comparison of Bids 
 

20.1. The Procuring SBAC shall immediately conduct a detailed evaluation of all Bids 

rated “passed,” using non-discretionary pass/fail criteria.  The CEFA SBAC shall 

consider the conditions in the evaluation of Bids under Section 32.2 of the 2016 

revised IRR of RA No. 9184. 

 

20.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated in 

the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the lowest 

calculated cost to the Procuring Entity. Bid Security as required by ITB Clause 15 

shall be submitted for each lot or item separately. 

 

20.3 The descriptions of the lots or items shall be indicated in Section VII (Technical 

Specifications), although the ABCs of these lots or items are indicated in the BDS 

for purposes of the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184.  The NFCC must be sufficient for the total of the ABCs 

for all the lots or items participated in by the prospective Bidder. 

 

20.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised 

IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots 

participated in by the prospective Bidder. 

 

20.4 Except for bidders submitting a committed Line of Credit from a Universal or 

Commercial Bank in lieu of its NFCC computation, all Bids must include the NFCC 

computation pursuant to Section 23.4.1.4 of the 2016 revised IRR of RA No. 9184, 

which must be sufficient for the total of the ABCs for all the lots or items 

participated in by the prospective Bidder. For bidders submitting the committed Line 

of Credit, it must be at least equal to ten percent (10%) of the ABCs for all the lots or 

items participated in by the prospective Bidder. 

 

21.   Post-Qualification 
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the 

notice from the CEFA SBAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR Electronic 

Filing and Payment System (eFPS) and other appropriate licenses and permits required by 

law and stated in the BDS.   

 

22. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form 

part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet  
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in detail, 

information, or requirements included in the ITB found in Section II, which are specific to each 

procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information in 

relation to corresponding clauses in the ITB and has to be prepared for each specific procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to the 

circumstances of the Procuring Entity, the processing of the procurement, and the bid evaluation 

criteria that will apply to the Bids.  In preparing the BDS, the following aspects should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by the 

circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB 

Clause 

 

5.2 For this purpose, contracts similar to the Project refer to contracts which have the 

same major categories of work, which shall be: 
 

a. Design and Build of Rendering Facility and other related construction 

projects equivalent to at least 50% of the total Approved Budget for the 

Contract 

 

b. Completed within five (5) years prior to the deadline for the submission 

and receipt of bids.  

7.1 Subcontracting is not allowed. 

10.3 PCAB License [Allowable Ranges Contract Costs – Php 1 Million up to 30 

Million]. Special PCAB License if joint venture. 

10.5 The key personnel must meet the required minimum years of experience set 

below: 

Position 
Req. Min. Years of Similar 

Experience 

Req. Min. Years of Total 
(Similar + Related 

Experience) 

A. Design Personnel 
  

Design Manager 5 8 

Other Key Design 
Personnel 

5 8 

B. Construction 
Personnel   

Project Manager 5 8 

Other Key Construction 
Personnel 

5 8 

Similar experience means design/construction experience in the same position 

and/or in the same/similar project category. Total experience means total 

design/construction experience regardless of position or project category. 

10.6 The minimum major equipment requirements are the following: 

 

NOTE: The bidder shall furnish Certified True Copies of Ownership and/or 

Lease Agreement as specified. 

 

No. Equipment O O or L Total 

1 Backhoe with attachment 0.50-1.00 cu.m. 1 1 2 

2 Dump Truck 9-10 cu.m. 1 1 2 

3 Personnel Service Vehicle/ Truck 1 - 1 

4 Generator Set 301-350 kw 1 - 1 

5 Truck Mounted crane, 25 tons 1 - 1 

6 Concrete Vibrator 3 - 3 

7 Plate Compactor 1 - 1 

8 Welding Machine, 300 amp. 2 - 2 

9 One Bagger Concrete Mixer 2 - 2 

10 Tower Crane - 1 1 
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  Total 13 3 16 

O or L - Owned or Leased 
 

12 The price of the Goods shall be quoted DDP at BAI, Quezon City or the applicable 

International Commercial Terms (INCOTERMS) for this Project. 

15.1 The bid security shall be in the form of a Bid Securing Declaration, or any of the 

following forms and amounts:  

 

For Lot 1 

 

a. The amount of not less than Six Hundred Thousand Pesos 

(Php600,000.00) equivalent to two percent (2%) of ABC, if bid security is 

in cash, cashier’s/ manager’s check, bank draft/ guarantee or irrevocable 

letter of credit; or 

 

b. The amount of not less than One Million Five Hundred Thousand Pesos 

(Php1,500,000.00) equivalent to five percent (5%) of ABC, if bid security 

is in Surety Bond. 

 

For Lot 2 

 

a. The amount of not less than Six Hundred Thousand Pesos 

(Php600,000.00) equivalent to two percent (2%) of ABC, if bid security is 

in cash, cashier’s/ manager’s check, bank draft/ guarantee or irrevocable 

letter of credit; or 

 

b. The amount of not less than One Million Five Hundred Thousand Pesos 

(Php1,500,000.00) equivalent to five percent (5%) of ABC, if bid security 

is in Surety Bond. 

 

For Lot 3 

 

a. The amount of not less than Six Hundred Thousand Pesos 

(Php600,000.00) equivalent to two percent (2%) of ABC, if bid security is 

in cash, cashier’s/ manager’s check, bank draft/ guarantee or irrevocable 

letter of credit; or 

 

b. The amount of not less than One Million Five Hundred Thousand Pesos 

(Php1,500,000.00) equivalent to five percent (5%) of ABC, if bid security 

is in Surety Bond. 

 

16 Each bidder shall submit two (2) copies of bid proposal [one original copy and one 

duplicate copy (Copy I)] of the first and second components of its Bid. (Please see 

attached copy of Sealing and Marking of Bids) 

19.2 Partial bids are allowed, as follows: 

 

[Insert grouping of lots by specifying the items and the quantity for every 

identified lot.] Partial bids are not allowed. 

20 [List licenses and permits relevant to the Project and the corresponding law 

requiring it, e.g. Environmental Compliance Certificate, Certification that the 
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project site is not within a geohazard zone, etc.] 

 

Latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS) 

20.2 Post Qualification documents 

(to be submitted by the bidder with the Lowest Calculated Bid/Single Calculated 

Bid) 

 

a) Latest Income and Business tax returns filed and paid through the Bureau 

of Internal Revenue (BIR) Electronic Filling and Payment System (eFPS) 

for the last six (6) months. 

 

b) VAT Returns (BIR Form 2550Q) or Percentage Tax Return (BIR Form 

2551Q) with proof of payment. 

 

c) Latest Quarterly and Annual Income Tax Returns (BIR Forms 1701 or 

1702) 

 

d) d) Latest Audited Financial Statement received by the BIR. 

21 Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization schedule, 

construction safety and health program approved by the DOLE, and other 

acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract  
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Supplier, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in the 

GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through the 

Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable 

in contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were issued 

after the effectivity of the said amendment.   

 

Additional requirements for the completion of this Contract shall be provided in the 

Special Conditions of Contract (SCC). 

 

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 
3.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

 

3.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities. The 

resulting adjustments in contract time to address such delay may be addressed 

through contract extension provided under Annex “E” of the 2016 revised IRR 

of RA No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.5 and 

specified in the BDS, to carry out the supervision of the Works. 
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The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award by the 

Bidder from the Procuring Entity but in no case later than prior to the signing 

of the Contract by both parties, the successful Bidder shall furnish the 

performance security in any of the forms prescribed in Section 39 of the 2016 

revised IRR of RA No. 9184. 

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to 

RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, 

materials and/or equipment for the performance of this Contract. 

 

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty 
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity. Specific duration of 

the warranty is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines.  

 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 
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implementation of the contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to corrupt, fraudulent, 

collusive, coercive, and obstructive practices as stated in ITB Clause 4. 

 

10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC. 

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC. If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors of the GOP or the Procuring Entity, as may be 

required. 

 

13. Advance Payment 
 

13.1. The Procuring Entity shall, upon a written request of the Contractor which 

shall be submitted as a Contract document, make an advance payment to the 

Contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum, or at the most two installments 

according to a schedule specified in the SCC, subject to the requirements in 

Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

13.2. Advance payment of the contract amount is provided under Annex “D” of the 

revised 2016 IRR of RA No. 9184. 

 

13.3. The Procuring Entity is allowed to determine the terms of payment on the 

partial or staggered delivery of the Goods procured, provided such partial 

payment shall correspond to the value of the goods delivered and accepted in 
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accordance with prevailing accounting and auditing rules and regulations.  The 

terms of payment are indicated in the SCC. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished. Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be 

included for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. The Contractor will provide “as built” Drawings and/or operating and 

maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals or they do not 

receive the Procuring Entity’s Representative’s approval, the Procuring 

Entity’s Representative may withhold the amount stated in the SCC from 

payments due to the Contractor. 

 

16. Inspection and Tests 
 

The Procuring Entity or its representative shall have the right to inspect and/or to test 

the Goods to confirm their conformity to the Project specifications at no extra cost to 

the Procuring Entity in accordance with the Generic Procurement Manual.  In addition 

to tests in the SCC, Section VII (Technical Specifications) shall specify what 

inspections and/or tests the Procuring Entity requires, and where they are to be 

conducted.  The Procuring Entity shall notify the Supplier in writing, in a timely 

manner, of the identity of any representatives retained for these purposes. 

 

All reasonable facilities and assistance for the inspection and testing of Goods, 

including access to drawings and production data, shall be provided by the Supplier to 

the authorized inspectors at no charge to the Procuring Entity. 

 

17. Liability of the Supplier 
 

The Supplier’s liability under this Contract shall be as provided by the laws of the 

Republic of the Philippines.  

 

If the Supplier is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract  
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Goods purchased.  In preparing this Section, the 

following aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of the 

provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 

 
GCC 

Clause 

 

1 Delivery and Documents 

 

For purposes of the Contract, “EXW,” “FOB,” “FCA,” “CIF,” “CIP,” “DDP” 

and other trade terms used to describe the obligations of the parties shall have 

the meanings assigned to them by the current edition of INCOTERMS published 

by the International Chamber of Commerce, Paris.  The Delivery terms of this 

Contract shall be as follows: 

 

“The delivery terms applicable to the Contract are DDP delivered at CEFA Site 

BULACAN – 100 General Alejo Santos Highway, Angat, Bulacan; CEFA 

Site DICT – Brgy. San Pedro, Panabo City, DAVAO DEL NORTE; and  

CEFA Site ZAMBALES – San Antonio, Zambales. Risk and title will pass 

from the Supplier to the Procuring Entity upon receipt and final acceptance of 

the Goods at their final destination.” 

 

Delivery of the Goods shall be made by the Supplier in accordance with the 

terms specified in Section VI (Schedule of Requirements). 

 

For purposes of this Clause the Procuring Entity’s Representative at the Project 

Site is MS. RUBY ABRIOL. 

 

Incidental Services 

 

The Supplier is required to provide all of the following services, including 

additional services, if any, specified in Section VI. Schedule of Requirements: 

 

a. performance or supervision of on-site assembly and/or start-up of the 

supplied Goods; 

b. furnishing of tools required for assembly and/or maintenance of the 

supplied Goods; 

c. furnishing of a detailed operations and maintenance manual for each 

appropriate unit of the supplied Goods; 

d. performance or supervision or maintenance and/or repair of the supplied 

Goods, for a period of time agreed by the parties, provided that this 

service shall not relieve the Supplier of any warranty obligations under 

this Contract; and 

e. training of the Procuring Entity’s personnel, at the Supplier’s plant and/or 

on-site, in assembly, start-up, operation, maintenance, and/or repair of the 

supplied Goods. 

 

The Contract price for the Goods shall include the prices charged by the 

Supplier for incidental services and shall not exceed the prevailing rates charged 

to other parties by the Supplier for similar services. 
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Spare Parts 

 

The Supplier is required to provide all of the following materials, notifications, 

and information pertaining to spare parts manufactured or distributed by the 

Supplier: 

 

a. such spare parts as the Procuring Entity may elect to purchase from the 

Supplier, provided that this election shall not relieve the Supplier of any 

warranty obligations under this Contract; and 

 

b. in the event of termination of production of the spare parts: 

i. advance notification to the Procuring Entity of the pending termination, 

in sufficient time to permit the Procuring Entity to procure needed 

requirements; and 

 

ii. following such termination, furnishing at no cost to the Procuring Entity, 

the blueprints, drawings, and specifications of the spare parts, if 

requested. 

 

The spare parts and other components required are listed in Section VI 

(Schedule of Requirements) and the cost thereof are included in the contract 

price. 

 

The Supplier shall carry sufficient inventories to assure ex-stock supply of 

consumable spare parts or components for the Goods for a period of three times 

the warranty period.   

 

Spare parts or components shall be supplied as promptly as possible, but in any 

case, within warranty time period of placing the order. 

 

Packaging 

 

The Supplier shall provide such packaging of the Goods as is required to prevent 

their damage or deterioration during transit to their final destination, as indicated 

in this Contract.  The packaging shall be sufficient to withstand, without 

limitation, rough handling during transit and exposure to extreme temperatures, 

salt and precipitation during transit, and open storage.  Packaging case size and 

weights shall take into consideration, where appropriate, the remoteness of the 

Goods’ final destination and the absence of heavy handling facilities at all points 

in transit. 

 

The packaging, marking, and documentation within and outside the packages 

shall comply strictly with such special requirements as shall be expressly 

provided for in the Contract, including additional requirements, if any, specified 

below, and in any subsequent instructions ordered by the Procuring Entity. 

 

The outer packaging must be clearly marked on at least four (4) sides as follows: 

Name of the Procuring Entity 

Name of the Supplier 

Contract Description 
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Final Destination 
Gross weight 

Any special lifting instructions 

Any special handling instructions 

Any relevant HAZCHEM classifications 

 

A packaging list identifying the contents and quantities of the package is to be 

placed on an accessible point of the outer packaging if practical. If not practical 

the packaging list is to be placed inside the outer packaging but outside the 

secondary packaging. 

 

Transportation 

 

Where the Supplier is required under Contract to deliver the Goods CIF, CIP, or 

DDP, transport of the Goods to the port of destination or such other named place 

of destination in the Philippines, as shall be specified in this Contract, shall be 

arranged and paid for by the Supplier, and the cost thereof shall be included in 

the Contract Price. 

 

Where the Supplier is required under this Contract to transport the Goods to a 

specified place of destination within the Philippines, defined as the Project Site, 

transport to such place of destination in the Philippines, including insurance and 

storage, as shall be specified in this Contract, shall be arranged by the Supplier, 

and related costs shall be included in the contract price. 

 

Where the Supplier is required under Contract to deliver the Goods CIF, CIP or 

DDP, Goods are to be transported on carriers of Philippine registry.  In the event 

that no carrier of Philippine registry is available, Goods may be shipped by a 

carrier which is not of Philippine registry provided that the Supplier obtains and 

presents to the Procuring Entity certification to this effect from the nearest 

Philippine consulate to the port of dispatch.  In the event that carriers of 

Philippine registry are available but their schedule delays the Supplier in its 

performance of this Contract the period from when the Goods were first ready 

for shipment and the actual date of shipment the period of delay will be 

considered force majeure. 

 

The Procuring Entity accepts no liability for the damage of Goods during transit 

other than those prescribed by INCOTERMS for DDP deliveries.  In the case of 

Goods supplied from within the Philippines or supplied by domestic Suppliers 

risk and title will not be deemed to have passed to the Procuring Entity until 

their receipt and final acceptance at the final destination. 

 

Intellectual Property Rights 

 

The Supplier shall indemnify the Procuring Entity against all third-party claims 

of infringement of patent, trademark, or industrial design rights arising from use 

of the Goods or any part thereof. 

 



 

35 

 

2 [If different dates are specified for completion of the Works by section, i.e. 

“sectional completion,” these dates should be listed here.] 

 

Design Preparation – One (1) month 

Construction           – Three (3) months 

2.2 The terms of payment shall be: 

 

[  ] Full payment after completion of delivery and final acceptance of the  

      goods/services per equipment/per lot number. 

 

[] Progress billing based on actual delivery dates as stated in Section IX. 

Terms of Reference. 

4 The inspections and tests that will be conducted: as per specifications 

5 Warranty  

(Section 62.1 of the 2016 revised IRR of RA No. 9184) 

 

For the procurement of Goods, in order to assure that manufacturing defects 

shall be corrected by the supplier, a warranty security shall be required from the 

contract awardee. 

  

a) minimum period of three (3) months, in the case of Expendable Supplies, OR  

 

b) minimum period of one (1) year, in the case of Non-expendable Supplies, 

after acceptance by the Procuring Entity of the delivered supplies.  

6 The site investigation reports are: [list here the required site investigation 

reports.] 

Site inspection and survey (please refer to TOR) 

7.2 [In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not limited 

to, steel/concrete bridges, flyovers, aircraft movement areas, ports, dams, 

tunnels, filtration and treatment plants, sewerage systems, power plants, 

transmission and communication towers, railway system, and other similar 

permanent structures:]   

 

Fifteen (15) years. 

10 Dayworks are applicable at the rate shown in the Contractor’s 

original Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 

Representative within seven (7) days of delivery of the Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of Work 

is 5% of the Contract Amount 

13 The amount of the advance payment shall not exceed 15% of the total 

contract price and schedule of payment. 

14 Materials and equipment delivered on the site but not completely put in place 

shall NOT be included for payment. 

15.1 The date by which operating and maintenance manuals are required is within 30 

calendar days after project completion. 
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The date by which |as built” drawings are required is within 15 calendar days 
after project completion. 

15.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required is 5% of the Contract 

Amount. 
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Section VI. Minimum Performance 

Standards and Specification 
 

 

Minimum Performance Standards and Parameters (MPSP) Including DPWH Blue Book 

 

1.  PURPOSE 

 

The purpose of the Minimum Performance Standards and Parameters (MPSP), 

among others, is to: 

  

1.1. Establish the MPSP that the Design and Build Contractor [DBC] must comply 

with under the Contract Agreement with the Bureau of Animal Industry for the 

Design and Build of the Proposed Cold Examination Facility for Agriculture 

(hereinafter referred to as “the Project”), using the Implementing Rules and 

Regulations, Republic Act No. 9184 especially Annex “G” Guidelines for the 

Procurement and Implementation of Contracts for Design and Build 

Infrastructure Projects; 

  

1.2.  Ensure compliance of the DBC in adopting Architectural, Engineering, and other 

Technical Guidelines and define performance standards for the Detailed 

Engineering Design (DED) of the Project; and 

  

1.3.  Provide a quantifiable and verifiable basis for physical progress as a basis for 

Claims for Payments of the DBC in accordance standard accounting and auditing 

rules and regulations of the Procuring Entity. 

 

2.  SCOPE OF THE PROJECT 

  

2.1.  Project Components. The Bid Documents include the following components 

(Table 2.1): 

 

Table 2.1 Project Components 

 
Component Particulars 

Architectural and Engineering 

Designs 

Complete plans, drawings, specifications, BOQ and 

cost estimates, construction management, progress 

reports, and claims for payments and completion 

reports 

Site Civil Works Site drainage/flood control, site stabilization sanitary 

works forming part of the site civil works, 

pavements, and RROW improvements as applicable 

/ needed, including pavement markings, etc., with 

pertinent plans and designs prepared by a Registered 

and Licensed Civil Engineer 
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Component Particulars 

Architectural Works Masonry, finishes, partitions, acoustics, lighting, 

moisture protection / thermal, glazing, 

wood/plastics, fenestrations (doors & windows), 

with pertinent plans and designs prepared by a 

Registered and Licensed Architect 

Structural Works Foundation, earthquake-proof and typhoon-proof 

building, with the pertinent plans and designs 

prepared by a Registered and Licensed Civil 

Engineer who specialize in structural design 

Electrical Works All electrical systems including backup generator set 

with pertinent plans and designs prepared by a 

Registered and Licensed Professional Electrical 

Engineer 

Mechanical Works HVAC, fire protection, and elevator with pertinent 

plans and designs prepared by a Registered and 

Licensed Professional Mechanical Engineer 

Plumbing Works Water Tanks and supply systems with pertinent 

plans and designs prepared by a Registered and 

Licensed Master Plumber 

Sanitary Works Water Sewage, Sanitary, and disposal systems with 

pertinent plans and designs prepared by a Registered 

and Licensed Sanitary Engineer 

Electronics Works Conceptualize, design, test, and oversee the 

installation of 

communications and electronic systems that 

includes vertical 

and horizontal LAN cabling, FDAS, public address, 

CCTV 

system, and provision for data center/server room 

with pertinent plans and designs prepared by a 

Registered and Licensed Professional Electronics 

Engineer 

 

 

3.  SCOPE OF DESIGN AND BUILD CONTRACT AGREEMENT 

 

3.1. Conduct Architectural and Engineering (A&E) Surveys. Annex “G” IRR / 

R.A. No. 9184 specifies that the DBC shall conduct the surveys in its Bid 

Proposal and present to CEFA SBAC their results and findings which would 

impact the detailed A&E designs of the project. The DBC shall include the 

findings and recommendations and effects, if any, on the Technical and 

Financial Components of its Bid Proposal in its report on the Conceptual 

Engineering Designs of the Project. The Terms of Reference (TOR) defines the 

detailed activities. 

 

3.2. Preparation of the Conceptual and Pre-Detailed Engineering Designs (CED) 

for the Project Components. The DBC shall prepare and submit to CEFA 

SBAC the draft Conceptual Engineering Designs (CEDs) for each of the 

Components. The CEDs shall conform to Section VI. Minimum Performance 

Specifications and Parameters. The DBC shall submit a report on the CED to 

CEFA SBAC. 
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3.3. Preparation of the Revised Conceptual Engineering Design (RCEDs). The 

DBC shall prepare and submit the Revised CEDs for each Project Component 

following the minutes of discussion with CEFA SBAC. The DBC shall submit 

a report on the RCEDs for the issuance of a “Notice of No Objection” from the 

CEFA SBAC following the minutes of discussion. 

 

3.4. Preparation of the Detailed Engineering Design (DED) for Approval of CEFA 

SBAC. After the Procuring Entity, CEFA SBAC, and DBC have agreed on the 

CEDs, the DBC shall prepare and submit the final DED and submit to CEFA 

SBAC for approval. The DBC shall adopt a report format acceptable to CEFA 

SBAC. 

 

3.5. Scope of Construction. The DBC shall fully undertake the Construction Works 

for all Project Components. 

 

3.5.1. the DBC shall implement the construction of the Project in accordance with its 

Bid Proposal and any modifications which may be agreed upon during the 

discussion on Conceptual Engineering Designs (CEDs) as officially recorded 

in the Minutes of Discussion with CEFA SBAC and final Detailed Engineering 

Designs approved by CEFA SBAC. 

 

3.5.2. The DBC shall undertake the construction of the Project in accordance with 

this Annex 2. Minimum Performance Standards and Parameters (MPSP) and 

the DPWH Blue Book, Volume II. 

The DBC shall undertake the following activities in accordance with the 

Bidding Documents and its Bid Proposal which form an integral part of the 

Contract Agreement. 

 

4.  DESIGN STANDARDS AND SPECIFICATIONS: 

 

I.           DESIGN PHASE 
 

 DESIGN PARAMETERS  
 

ROOM 
MIN. SIZE 

REQUIREMENTS 
FUNCTION AND 

EQUIPMENT 

OTHER 

REMARKS 
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1. Waste 

Receiving Area 

A = 240sqm 

Min dim. = 15m x 

16m 

a. Can cater up to 4 

container vans at the 

same time 

b. Must have adequate 

truck turning apron 

c. Must have a minimum 

truck spacing of 1m 

d. Elevated docks 

measured from standard 

truck height 

 

2. Employees 

Parking 

No designated 

size 

requirement 

  a. Can cater 1 managers 

car and 6 staff 

  b. Must have visitors 

parking 

  c. Must have a designated 

motorcycle parking area 

 

3. Administrative 

Office 

A = 82.6sqm   

3.1.Manager’s 

Office 

A = 12sqm 

Min dim. = 3m 

x 4m 

  a. 1-set executive chair 

and table with outlet 

  b. 1-set Modular Cabinet 

  c. 2-set visitors chair 

  d. Airconditioned Room 

 

3.2.Staff Office A = 35sqm 

Min dim. = 

6.6m x 5.4m 

  a. 6-set modular partition 

with table 

  b. 6-set Modular Cabinet 

with outlets 

  c. 6-set executive chair 

  d. Airconditioned Room 

  e. Must have a receiving 

area 

  f. Direct access to 

common Toilet 

  g. Direct access to Office 

Pantry 

 

 

3.3.Conference 

Room 

A = 12sqm 

Min dim. = 3m 

x 4m 

  a. 1-set conference table 

with built in Video and 

Convenience Outlets 

  b. 8-set Executive Chair 

  c. 1-set pantry Table 

  d. Airconditioned Room 
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3.4.Pantry A = 12sqm 

Min dim. = 3m 

x 4m 

  a. 1-set dining table 

  b. 6-set dining Chair 

  c. Provision for 

Refrigerator and small 

appliances outlets 

 

 

3.5.Common 

Toilet 

A = 3.2sqm 

Min dim. = 

2.3m x 1.4m 

  a. 1-set for male and 

another set for female (total 

of 2-sets Toilet) 

       - 2-set lavatory 

       - 2-toilet 

       - 1-urinal 

       - 2-set faucet with 

access to water 

  c. Back mirror on 

lavatories 

 

3.6.PWD Toilet A = 5.2sqm 

Min dim. = 

2.9m x 1.8m 

  a. 1-set PWD Handrails 

  b. 1-set lavatory 

  c. 1-set toilet 

  d. 1-set faucet with access 

to water 

 

4.Waste 

Processing & 

Recycle Area 

A = 355sqm 

Min dim. = 

15.2m x 23.4m 

  a. 2-set Rendering 

Equipment with the ff 

capacity: 

       -Shredding 

       -Mincing 

       -Fermentation 

       -Sterilization 

       -Drying 

  b. 1-set lavatory 

  c. 1-set toilet 

  d. 1-set faucet with access 

to water 

 

5.Waste Disposal 

Area 

No designated 
size 

requirement 

  a. adequate area for waste 

storage and collection  

 

 

6.Loading Area A = 120sqm 

Min dim. = 

9.6m x 12.5m 

  a. Can cater up to 3-

forward trucks at the same 

time 

  b. Must have adequate 

truck turning apron 

  c. Must have a minimum 

truck spacing of 1m 

 d. Elevated docks 

measured from standard 

truck height 
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7.General 

Landscape 

No designated 

size 

requirement 

  a. Must provide 

landscaping on the building 

perimeter 

  b. Must include property 

fence (Masonry Fence) 

 

 

8.Engineering 

Station 

A = 20.65sqm  a. 4-set modular partition 

with table 

  b. 4-set Modular Cabinet 

with outlets 

  c. 6-set executive chair 

  d. Airconditioned Room 

 

9.Staff Station A = 28.31sqm   a. Must have locker for 15 

persons 

  b.1-female and 1-male 

T&B with Shower 

Enclosure 

  c. Changing Area 

 

 

 
 

Necessary inclusions: 
1. All areas must have a minimum of 1-HD CCTV installed for every 

20sqm of floor area. With the exclusion of the Receiving Areas having 

full video coverage for entry and exit of goods. 

2. Public Announcer speakers for all areas accessible by employees 

3. Area for burial of condemned commodity 

4. All offices and lounges are provided with Air-conditioning system 

5. Provision of Louvers and necessary precautions for equipment rooms 

6. Adequate lighting for interior and exterior security 

7. All electrical and mechanical consideration with regards to equipment 

requirements 

8. Inclusion of communications system including internet, landline and 

etc. 

9. Necessary Fire Protection system for all areas 

10. Necessary sewage system with consideration to Biosafety requirements 

11. Provision of Septic Tank, Fire and Domestic Tanks and Sewage 

treatment facilities with complete accessories.  

12. Adequate Water supply system without pressure fluctuations 

13. Misc. bollards and Truck stopping accessories 

14. Misc. Building Signages and Façade Logos 

15. Placement of Natural Lighting for electric consumption efficiency 

16. All other works not mentioned herein but indicated in the drawings 
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II.         CONSTRUCTION PHASE 

 

 STRUCTURAL  WORKS  

A. Reinforcing bars for concrete exposed to weather shall be protected 

with at least 75mm clear distance and in no case less 40mm concrete. 

This condition may be waived when adequate waterproofing is 

provided. 

B. Reinforcing bars shall be deformed conforming to ASTM A615 billet 

steel as follows: 

i. 16mmØ bars and larger shall be high grade 

with minimum Fy = 414MPA (GR. 60). 

ii.      12mmǿ bars and smaller shall be intermediate grade with 
minimum Fy= 276MPA (GR. 40). 

 
if bending and welding are important, deformed bar 

shall conform to ASTM A706 low alloy grade 414 steel 

bar. 
 

C. All concrete works shall be done in accordance ACI-318-95 building code 

for reinforced concrete and all structural steel works shall be done in 

accordance with the AISC specifications as it does not conflict with the 

national structural code of the Philippines (NSCP – 1) requirements. 

D. Slab on fill must not be placed unless fill has been properly compacted 

clean coarse sand bed except driveways where it shall be 150mm. Backfill 

of all excavated areas and the preparation of sub-base shall be well 

compacted at least 95% of the standard proctor density before well 

compacted clean coarse sand are laid. 

E. The contractor shall coordinate with the AR, ME, SE, and EE plans as to 

the exact sizes and location of the holes thru floors slab and walls. 

F. Concrete Mixes & Placing 

• Unless   otherwise   indicated   in   plans   or   

noted   in   the   structural specification, the 

minimum 28 days compressive cylinder strength 

shall be as follows: 

1.   Suspended slabs, beams, and girders – 28MPA 

(4000PSI) 

2.   Columns and pedestal – 28MPA (4000PSI) 

3.   Retaining walls – 28MPA (4000PSI) 

4.   Footing Tie beams – 28MPA (4000PSI) 

5.   Parapet walls and Gutter – 28MPA (4000PSI) 

6.   Other Structural Elements – 28MPA (4000PSI) 

7.   Slab on grade, Curtain walls – 21MPA (3000PSI) 

8.   Bedded slab, Sidewalks - 21MPA (3000PSI) 

9.   Non- Structural Elements - 21MPA (3000PSI) 
 
 

• Concrete shall be deposited in its final 

position without segregation, re handling or 
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flowing. Placing shall be done properly with 

buggies, bucket, or wheel – borrows, no chutes 

shall exceed six (6) meter aggregate length. 

 

• No depositing of concrete shall be allowed 

without the use of vibrators unless authorized 

by the Architect/Engineer in charge of CEFA. 
 
 

G. Concrete Slabs 

• All  reinforcement  shall  be  provided  with  

20mm  clear  concrete  covert except for slab 

on grade where reinforcement should be  

placed at the center of the slab thickness. 

• Unless otherwise detailed in continuous slabs 

having same reinforcement running in one 

direction, reinforcing bars shall be bent up or 

extended. 

• For two-way slabs, bars along the shorter span 

shall be placed below the longer span bars at 

center and above of the longer span bars at the 

supports. The spacing of bars at the column strip 

shall be 1.5 times the spacing in the middle strip 

but in any case, greater than 2.5 the slab 

thickness or 450mm. 

• Temperature  bars  of  suspended  slab  shall  be  

placed  above  the  main reinforcement at 

midspan and shall be below the main 

reinforcement at the 

supports. 
 

SCHEDULE OF TEMPERATURE BARS 

              THICKNESS MINIMUM TEMP. BARS 

100mm 10mmØ @ 400mm O.C. 

125mm 10mmØ @ 300mm O.C. 

150mm 10mmØ @ 200mm O.C. 

•  Unless otherwise noted, all bends shall be reinforced with 

100mmǿ at 0.25 MOC EW at center of slab. Slab construction 

joints shall not be more than 3.0m. 

•  Whenever required, drop slab shall be additionally reinforced. 

•  Extra reinforcements shall be provided at corner slab. 
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•  Unless noted in the plan, all openings shall be reinforced all 
around by 2-16mmǿ bar at the top and bottom of the slab. 

 
 

H.  Concrete Beam and Girders 

• Unless otherwise noted in the specification, 

camber all beams and girders at least 6mm for 

every 4.5mm of span except cantilevers for which 

cambers shall be noted in the plans or as ordered 

by the Architect/Engineers in charge of CEFA 

but in case less than 20mm for every 3m of span. 

• Typical bar bending and cutting details for 

intermediate beams and girders are shown in 

approved drawings. Main reinforcing bars shall 

have a standard hook of 90-degree bend plus 12 

times the diameter of the bar extension at its free 

end. 

• If beam reinforcement end in a wall, the clear 

distance from the bar to the farthest face of the 

wall shall not be less than 50mm 

• If there are two or more layers of reinforcing 

bar, use separators of size equal to the bar 

diameter but not less than 25mm spaced at 

900mm on centers. In no case shall be less than 

two separators between layers of bars. 

•  When Beam crosses a girder, rest beam bars on top of the girder 

bars. Reinforcing bars shall be symmetrical about the centerline 

whenever possible. Upper bars shall be placed directly above 

those bars in the bottom layers. 

•  No splices shall be permitted on beams where critical bending 

occurs.Length of lap splice where permitted shall be shown in 

the approved drawings, not more than 50% of the bars at any 

one section shall be allowed to splice therein. A typical welded 

splice detail is shown in the approved drawing. 

•  For all beams, always fit the reinforcement in one layer whenever 

possible. Whenever beams are supporting a planted column, 

bottom bar at midspan of the beam shall continue up to the 

supports. 

• For girders, hoops shall be used within the distance twice of 

the girder depth. Beyond it, stirrups with seismic hooks may 

be used within the spliced length, 10mmǿ hoops shall be 

provided at 0.10M O.C. 

• Individual bars within a bundle shall terminate at different 

points with at least 40 times the bar diameter stagger 

I.    Concrete Column 
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•  Beam-column joints shall be provided by a hoop at 0.1M O.C, 

the number of sets for such hoops shall be the same in the 

confined region as scheduled. 

• Where column changes in sized, vertical reinforcement shall be 

offset at a slope of not more than 1.6 and extra 10mmǿ hoops at 

0.10M O.C. shall be provided throughout than offset region. 

•     Splice shall be allowed only within the center half of the clear 

column 

      height. Splice length shall be provided with a hoop spaced at 

0.10M O.C, Splice length shall be considered as tension splice 

as presented in approved drawings. 

• Column ties and spiral shall be provided with minimum clear 

concrete cover of 40mm. Vertical bars shall have a clear 

distance of 1.5 times bar diameter or 40mm whichever is larger. 

•     Confined region shall be equal to the larger of the following: 

i.      0.450MM 

ii.      Bigger Column Dimension 

iii.     (Clear column 

Height)/16 
 
 

J.    Structural Steel 

• All  materials  and  workmanship  shall  conform  

to  the  latest  edition  of American Institute of 

steel construction manual unless otherwise shown 

or noted. 

• All structural steel including that of gusset plates 

shall be ASTM A36 Steel with yield strength of 

Fy = 248MPA. 

•  All bolts and threaded fasteners shall be ASTM A325. 

• All welds shall be E70XX electrode and shall develop at least 

100% of the strength of the connected members. 

• The    contractors    shall    submit    to    the    structural    

engineer    the shop/fabrication drawings for approval before 

any works shall commence. 

•  All double angle structural members must be provided with 

filler plates     at 0.30M O.C. maximum spacing. 

• All exposed structural steel members shall have 

at least two coats of red lead zinc chromate 

primer paint. 

• All trusses, beams, and Girders, must be provided 

with a camber at the rate of 3mm for every 3.0m 

of clear span in a parabolic layout. 
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K.   Foundations 

•  All footing where designed based on the allowable soil bearing 

capacity of 150KPA. The contractor shall report in writing to the 

designer the actual condition at the level of footing and confirm the 

actual soil bearing capacity before depositing concrete. 

• No footing shall rest on uncompact fill nor loose soil. All 

footings should rest at least 1.0 below the ground. The 

minimum concrete protection for reinforcement shall be 75mm 

clear. 

•  All column reinforcement shall rest above the bottom 

reinforcements of the footing with 90-degree bend plus 12 times 

bar diameter extension at the free end but not less than 300mm. 

Hoops in the column shall continue below the top of the footing at 

0.10M O.C 
 
 

L.   CHB Walls 

• All CHB Walls have a minimum compressive strength of 

450PSI and shall be reinforced as presented in Table 3. 

•  Minimum lap length of splice shall be 250mm. 

•  Provide right angled reinforcement at corners, 900mm long. 

•  Provide beams blocks at every 10th layer of CHB and a post at 

every 3.0m. 

• Where CHB walls adjoin columns, RC beams, and RC walls. 

Dowel with the same size as the vertical or horizontal 

reinforcements shall be provided. 
 
 
 

SCHEDULE OF CHB REQUIREMENTS 

BLOCK THICKNESS            HORIZONTAL 

REINFORCEMENTS 

              VERTICAL 

    REINFORCEMENTS 

100mm 10mmØ @ 600mm O.C. 10mmØ @ 600mm O.C. 

125mm 10mmØ @ 600mm O.C. 10mmØ @ 600mm O.C. 

150mm 10mmØ @ 400mm O.C. 10mmØ @ 400mm O.C. 

200mm 10mmØ @ 400mm O.C. 10mmØ @ 400mm O.C. 

 
 

 ELECTRICAL  WORKS  
 

• All electrical works herein shall be done in 

accordance with  these plans and specifications, the 

applicable provisions of the latest edition of the 

Philippine Electrical Code, the rules and regulations of 
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the local enforcing authority and the requirements of the 

local power and telephone companies. 

The electrical works shall be under immediate supervision of a duly 

licensed 

Electrical Engineer. 

•  Power service to the building shall be 230 volts, 3-phase 60HZ, AC 
power source, 3-wire + 1-ground. 

• All electrical wiring installation such as lighting, power, 

fire alarm & CCTV system to be used shall be 

Galvanized Iron pipe. “Schedule 40” 

• Unless otherwise specified, the minimum size of wire 

shall be 3.5mm TW/THHN2 and conduit shall be 

20mmф electrical trade size. 

• All wire shall be copper and thermoplastic insulated 

type “THHN/THWN” unless otherwise indicated in the 

plans and shall be manufactured by Highest Quality 

Brand or any approved equal. 

•  All outlet boxes shall be galvanized gauge no. 16, deep type with factory 

knockouts. Cover all junction boxes (no exposed wire) 

• Panelboards shall be of dead-front type construction 

with adequate wire space, surface mounted, finished in 

industrial grey enamel over a coat or rust inhibitor. 

Minimum thickness shall be 1.4mm (GA 16). Circuit 

breakers shall be quick-make, quick break, trip-free on 

overload and short-circuit edition, bolt-on type. All 

circuit breakers and panelboard shall be “G.E or square-

D)”. 

•  All wiring devices shall be “National” or approved equal. 

• All materials to be used shall be brand new and must 

be approved type for the particular location and purpose 

intended. 

•  Provide grounding system to all lighting and power circuit as per 

Philippine 

Electrical Code requirement. 

•  Mounting heights are: (Subject to Architect’s approval) 

A .  Light Switches                      

--- 1.20M above floor 

finish  

B. Convenience Outlets           

--- 0.30M above floor 

finish  

C. Telephone Outlets               

--- 0.30M above floor 

finish  
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D .  Panelboard                            

--- 1.40M above floor 

finish  

E. Emergency Light                  

--- 0.30M below ceiling 

line  

F. Data Outlet                             

--- 0.30M below ceiling 

line 

• Pull boxes shall be used when applicable for easy 

pulling of wires and shall be according to code 

requirement. All fluorescent ballast shall be high power 

factor, rapid start, spring loaded lamp holder and 

enclosed in metallic box. 

• Provide flexible metal conduit and sufficient mica 

tube from junction boxes to lighting fixtures. 

• Upon  completion  of  Electrical  construction  work,  

the  following  test  shall  be performed by the 

contractor inclusive of the installation to be reported in 

details and in forms approved by the owner’s 

representative: 

A. Insulation Resistance Test 

B. Ground Resistance Test 

C. 
Operational 

Test 

 

 MECHANICAL  WORKS  
 

•  All equipment shall be installed in approximate location as shown on the 

drawings. 

• All equipment shall be provided with adequate Electrical 

Supply as recommended by the Electrical Designer 

•  All equipment shall set on level reinforced concrete foundation at 
least 150mm. 

Higher than the floor line, if applicable. 

• All equipment shall be mounted on or supported with 

vibration isolation units or assemblies as specified and 

or shown on the drawings. 

• Installation  of  all  works  shall  be  done  in  a  neat  

and  workmanlike  manner, improperly set work or 

finish as determined by the architect shall be removed 

and replaced at extra cost. 

•  All materials to be used shall be brand new and clean. 
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• Deviations and revisions from plans shall be referred to 

the architect for review and approval. 

•  All necessary government permit shall be secured and paid for by the 

contractor. 

•  All dimension is in millimeter unless otherwise specified. 

• All mechanical works shall be in accordance with the 

latest Mechanical Engineers code ASVE and ASHRAE 

standard. 

•  Mechanical contractor shall observe always safety and orderliness. 

•  Mechanical contractor shall verify site prior to actual installation. 
 

 METAL WORKS 
 

•  All handrails using stainless steel 304 materials to prevent rust and 

corrosion. 

• All steel decks shall be welded to the beam 

reinforcement bars before concrete pouring. 

• All fire exits will be welded following the standard 

procedure and specifications using angle bars and flat 

bars. 

 
 

 ARCHITECTURAL  WORKS  
 

• All interior ceiling must use moisture and rust resistant 

materials including but not limited to Metal linear 

ceiling. Ceiling joist and framings using metal framings 

resistant to moisture corrosion and rust. 

• Windows and window frame shall conform size, 

design and kinds of materials shown in the details of 

windows, schedule of windows or as per the bill of 

materials. 

• The materials for the floor finishes shall be plain 

plastered cement finish for the provision of floor tiles 

unless otherwise requires special treatment. 

•  The toilet and bathroom shall be finished unglazed. The walls of the 

toilet and bathrooms shall be with 600mm x 600mm ceramic tiles and for 

the floor tiles is 600mm x 600mm ceramic tiles. 

• The material for partition walls especially on areas 

with controlled temperature must be moisture, low 

temperature and rust resistant preferably Sandwich 

Panels with insulation and thickness to be determined by 

the approved design. 

• All painting works for this project, except as 

hereinafter specified, shall be done with the use of 
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adequate paint. Skim coat application for all the 

masonry finishes before the final coat applications. 
 

 PLUMBING  WORKS 
 

• All plumbing works included herein shall be executed 

according to the provision of the Philippine Plumbing 

code the national building code & the rules & 

regulations of the city or municipality where the project 

will be built. 

• Coordinate the drawing with other related drawings  and  

specification  the engineer shall be notified immediately 

of any discrepancy found therein. 

• All pipes shall be installed as indicated on plans, any 

relocations required for proper execution of other trade 

shall be with prior approval of the architect or engineer. 

• Proposed sanitary utilities shall conform to the actual 

location, depth and invert elevation of all existing pipes 

and structure as verified by the contractor. 

• Refer to architectural plans for area drain, catch basin, 

floor drains and clean out location. 

• All water supply inside the Laboratory Area shall have a 

water purification system that shall pass drinkable water 

Potability and Palatability Tests. 

•  All slopes for horizontal drainage shall maintain 2% unless otherwise 
specified. 

• Size   of   water   supply   pipes   to   fixtures   shall   be   

in   accordance   with   the manufacturer’s instructions. 

• The contractor shall verify all existing utilities at site, 

coordinate the works with the line service connecting 

point unless otherwise specified. 

•  All pipe sizes and dimensions are in millimeters unless otherwise 
specified. 

• All hangers shall not be anchored at purlins, unless 

otherwise approved by the structural engineer. 
 
 

 MATERIAL  SPECIFICATIONS  
 

•  Water lines- riser, down feed, main distribution and taping water lines 

shall be galvanized iron pipe (G.I.) schedule 40 or polypropylene random 

copolymer (PPRC) pipe, PN-20, standard conforming to DIN-8077-8078, 

German brand or approved equal fittings shall be fusion type. 

• Roughing-ins of water lines shall be galvanized iron pipe (G.I.) 

schedule 40 or polypropylene random copolymer (PPRC) pipe, PN-20, 

standard conforming to DIN-8077-8078, German brand or approved 

equal fittings shall be fusion type. 
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• Sewer pipes- shall be polyvinyl chloride (PVC) pipe, series 1000, 

Highest Quality brand or approved equal. 

• Waste pipes- shall be polyvinyl chloride (PVC) pipe, series 1000, 

Highest Quality brand or approved equal. 

• ACU/AHU/FCU Waste pipe- shall be polyvinyl chloride (PVC) pipes, 

series 1000, German brand or approved equal and shall be provided 

with thick close cell elastomeric thermal insulation Highest Quality 

brand or approved equal and installed as per manufacturers 

recommendation. 

• Vent pipes- shall be polyvinyl chloride (PVC) pipes, series 1000, 

Highest Quality brand or approved equal. 

• Downspouts- shall be polyvinyl chloride (PVC) pipe, series 1000, 

Highest Quality brand or approved equal. 

• Storm drainage lines- for inside building, shall be polyvinyl chloride 

(PVC) pipes, series 1000, Highest Quality brand or approved equal 

and reinforced concrete drain pipe for outside building. 

•  Underdrains/  perimeter  drain  pipes-  shall  be  polyvinyl  chloride  

(PVC)     pipes, series 1000 Highest Quality brand or approved equal. 

• Gate  valves-  50  mmФ  and  smaller,  rising  stem,  all  bronze,  

female  threaded, minimum of 125 PSIG working pressure, similar 

to  Highest Quality brand or approved equal 65 mmФ and larger, shall 

be rising outside screw and yoke 
 

POTABLE WATER LINES SANITARY DRAINAGE AND VENT 

LINES 
EQUIVALENT PIPE DIAMETER EQUIVALENT PIPE DIAMETER 

NOMINAL PIPE POLYPROPYLENE NOMINAL PIPE SOIL AND 

VENT 

PIPING 

POLYVINYL 

CHLORIDE (PVC) 

PIPE – SERIES 

1000 (mm) 

DIAMETER (mm) RANDOM (PPR) DIAMETER 

 PIPE PN20 (mm)  

15 25 50 63 

20 32 75 90 

25 40 100 110 

32 50 150 160 

40 63 200 200 

50 75 250 250 

65 90 300  
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75 110 375  

MAXIMUM SPACING OF PIPE 

SUPPORT 
MAXIMUM SPACING OF PIPE 

SUPPORT 
PIPE 

DIAMETER 

(mm) 

POLYPROPYLEN

E 

RANDOM 

(PPR) PIPE 

(mm) 

PIPE 

DIAMETER 

(mm) 

POLYVINY

L 

CHLORIDE 

(PVC) PIPE (mm) 
25 .75 63 .75 

32 .75 90 1 

40 .75 110 1 

50 1 160 1.25 

63 1 200 1.25 

75 1 250 1.5 

90 1.25 300 1.5 

110 1.25 375 1.75 

STORM DRAINAGE 

LINES 
NOMINAL 

PIPE 

DIAMETER (mm) 

POLYVINYL CHLORIDE 

(PVC) 

PIPE – SERIES 1000 (mm) 

HIGH 

DENSITY 

POLYETHYLENE (HDPE) 

PIPE 

– PE 80/PN6 (mm) 50 63  

75 90  

100 110  

150 160  

200 200  

250 250  

300 315  

350  400 

400  450 

450  500 
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MAXIMUM SPACING OF PIPE SUPPORT 

NOMINAL 

PIPE 

DIAMETER (mm) 

POLYVINYL CHLORIDE 

(PVC) 

PIPE (mm) 

HIGH 

DENSITY 

POLYETHYLENE (HDPE) 

(mm) 50 63  

75 90  

100 110  

150 160  

200 200  

250 250  

300 315  

350  400 

400  450 

450  500 

 
 

ELECTRONICS AND COMMUNICATIONS WORKS 
 

•  Public address system has been strategically designed that all staff will 

able to take attention by the connections of speakers on all designated 

areas. 

•  WAN/LAN will be installed on the selected areas. 

•  HD-CCTV provision on all specified areas on the issued layout by the 

CEFA Team 

o Must cover all the areas that involves unloading, sample 

extraction and examination thoroughly 

o Minimum of 2 views per enclosed room 

o Additional views for areas with high traffic and activity 

•  Must include internet router locations and installation 
 

ROOF SYSTEM 
 

• All roof framings materials using a welded C – Purlins and Angle bars 

specified on the detailed drawings for girt and trusses. 

• Roofing using the long span, rib type with stainless 

bended materials like main gutter and ridge roll. 

• All Metal Gauges shall be conformant to international standards as 

required by using proper Dead, Live and Wind Loads to be designed 

by the Structural Engineer 
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II.         SELECTION OF CONTRACTOR 

 
The procurement and implementation of the project shall be in 

accordance with the provisions of RA 9184. Bidding process shall be 

conducted by the Bids and Awards Committee (BAC) to be assisted by the 

TWG. The Project Manager of the CEFA Project shall create the Design and 

Build Committee (DBC) to be composed of highly technical personnel in the 

field of architecture and engineering/construction. The DBC and TWG shall 

prepare the design brief and performance specifications and parameters, 

review the detailed engineering design, and assist the BAC in the evaluation of 

technical and financial proposals in accordance with the criteria set. 
 

ELIGIBILITY REQUIREMENTS 
 

The eligibility requirements for infrastructure projects shall comply 

with the applicable provisions of Section 23-24 of the IRR of RA 9184. 
 

a)  Eligibility Documents 
 

Class “A” Documents 
 

i.      PhilGEPS Registration 

ii. Registration from the Securities and Exchange Commission (SEC), 

Department of trade and Industry (DTI) for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives; 

iii.     Mayor’s permit issued by the city or municipality where the 

principal of business of the prospective bidders is located; 

iv. Statement of all its on-going and completed government and 

private contracts within ten (10) years from the submission of bids 

a. CPES rating or 

b. Certificate of Completion 

v. PCAB licenses and registration for the type and cost of the 

contract for this project (Medium A – License Category B) and 

contractor’s registration certificate from DPWH; 

vi.      Audited financial statement, stamped “received” by the BIR for 

the preceding calendar year; 

vii.      NFCC computation or CLC. 

viii.      Tax clearance 
 

Class “B” Documents 
 

a)  Joint venture agreement, if applicable 

b)  Technical Documents 

i.      Bid Security (in any form) 

ii.      Project Requirements 



 

56 

 

1.   Preliminary Conceptual Designs in accordance with the 

degree of details specified by the procuring entity 

2.   Design and Construction Method 

3.   Value engineering analysis of construction method. 

Prospective bidders shall prepare a value engineering 

analysis report of their proposed construction method to be 

applied for the PROJECT. Importance shall be made on the 

following criteria: 

•  Cost-saving, measured on a per square meter average 

figure 

•  Time-saving in construction duration, measured 
using the HOPE approved PERT/CPM of the project. 

4.   Organizational Chart 

5.   List of Contractor’s Personnel with complete qualification 

and experience data 

6.   List of Contractor’s Equipment units, which are owned, 

leased, and/or under purchase agreements, supported by 

certification of availability of equipment from the 

equipment lessor/vendor for the duration of the project. 

7.   Manpower Schedule 

8.   Equipment Utilization Schedule 

9.   Bar Chart and S-curve 

10. Construction Safety and Health Program 

11. PERT-CPM 

12. Proof of Experience in Constructing Cold Storage 

Warehouse 

iii.      Omnibus Sworn Statement 
 
 

c)  Financial Component 
 

Financial Bid Form 
 

i.      Bill of Quantities 

ii.      Detailed Cost of Estimates 

iii. Summary Sheet Indicating the unit prices of 

materials, labor rates and equipment rental. 

iv.      Payment schedule 
 
 

d)  Additional Requirements 
 

Authorized Representative must present: 
 

i.      Authorization Letter/Special power of Attorney 

ii.      Letter of Intent 
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Note: Non – compliance of the additional requirements shall not be 

subjected for the failure or disqualification of the Prospective bidder. 

These requirements are for the compliance for the statutory and 

regulatory documents. 
 

A.  Eligibility Criteria 
 
 

a)  The eligibility of contractors shall be based on the legal, technical 

and financial requirements above-mentioned. In the technical 

requirements, the contractor (as solo or in joint venture/consortia) 

should be able to comply with the experience requirements under 

the IRR of RA 9184, where one of the parties (in a joint 

venture/consortia) should have at least one similar project in 

construction, specifically a Cold Storage Warehouse with at least 

50% of the cost of the Approved Budget for the Contract (ABC). 
 
 

b)  If the bidder has no experience in construction projects on its own, 

it may enter into subcontracting, partnerships or joint venture with 

engineering firms for the portion of the contract. 

 

III. CONSTRUCTION PERSONNEL 

 

The key professionals and the respective qualifications of the 

CONSTRUCTION PERSONNEL shall be as follows: 
 

A.  Project Manager 
 

The Project Manager shall be a licensed architect or engineer with at 

least five (5) years relevant experience on similar and comparable 

projects in different locations. The Project Manager should have a 

proven record of managerial capability through the 

directing/managing of major civil engineering works, including 

projects of a similar magnitude. 
 

B.  Project Engineer / Architect 
 

The Project Engineer/Architect shall be a licensed architect or 

engineer with at least five (5) years of experience in similar and 

comparable projects and shall preferably be knowledgeable in the 

application of rapid construction technologies. 
 

C.   Materials Engineer 
 

The Materials Engineer must be duly accredited with at least five (5) 

years of experience in similar and comparable projects and shall 
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preferably be knowledgeable in the application of rapid construction 

technologies. 
 

D.  Electrical Engineer 
 

The Materials Engineer must be duly accredited with at least five (5) 

years of experience in similar and comparable projects and shall 

preferably be knowledgeable in the application of rapid construction 

technologies. 

 
 

E.   Electronics Engineer 
 

The Electronics Engineer must be a registered Professional 

Electronics Engineer with at least five (5) years of experience in the 

related field knowledgeable in communication systems (specifically 

structured and local area network cabling, PABX), building 

management systems. 
 

F.   Mechanical Engineer 
 

The Mechanical Engineer must be duly-licensed with at least five (5) 

year of experience in similar and comparable projects in the 

installation of HVAC and fire protection. 
 
 

G.  Sanitary Engineer 

 

The Sanitary Engineer must be duly-licensed with at least five (5) 

years of experience in similar and comparable projects in the 

installation of building water supply and distribution, plumbing. 
 

H.  Foreman 
 

The Foreman must have at least five (5) years of experience in similar 

and comparable projects and shall preferably be knowledgeable in the 

application of Green Building technologies. 
 

I.    Safety Officer 
 

The safety officer must be an accredited safety practitioner by the 

Department of Labor and Employment (DOLE) and has undergone 

the prescribed 40- hour Construction Safety and Health Training 

(COSH). 
 

The above key personnel listed are required. The CONTRACTOR 

may, as needed and at its own expense, add additional professionals 

and/or support personnel for the optimal performance of all 
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Construction Services, as stipulated in these Terms of Reference, for 

the PROJECT. Prospective bidders shall attach each individual’s 

resume and PRC license of the (professional) staff, proof of 

qualifications, and relate documents as necessary. For multiple 

projects to be bid in CEFA, the CONTRACTOR must have different 

key personnel for every project to be bid. 
 

IV.        SCOPE OF WORKS AND PROJECT IMPLEMENTATION 
 
 

A.  Pre – Construction and Design Phase 
 
 

a) Develop  all  necessary Designs included on the Terms of 

Reference for approval of the CEFA PMO 

b) Secures  all  necessary  building  permits,  certificates  and  

compliances needed prior to construction. All incidental fees 

shall be included in the cost estimate of the building. 

c) Prepares of the PERT-CPM of the construction phase. 

d) Provides all other necessary documents that shall be required 
 

B.  Construction Phase 
 
 

a) Implements all works indicated in the approved construction 

drawings and documents. All revisions and deviation from the 

approved plans, especially if it shall impact the overall cost of 

the project, shall be subject for approval. 

b) Constructs the buildings and other necessary structures, 

complete with utilities and finishes, resulting in operable and 

usable structures. 

c) Provides protection or relocation of existing trees indigenous 

to the area, 

d) and proper removal and replacement of all introduced trees 

and vegetation affected by the construction. 

e) Layouts piping, conduits, manholes, boxes and other lines for 

utilities including tapping to existing utility lines. Facilitate the 

connection of all utilities (power, water, sewer, structured 

cabling and telephone) with their corresponding utility 

companies. All application fees shall be included in the project 

cost. 

f) Installs fire protection systems and fixtures, fire extinguishers, 

emergencylights and lighted fire exit signs as required by 

applicable laws. 

g) Coordinates with the D&B Committee regarding scheduling of 

delivery and installation of all owner-furnished materials and 

equipment during construction. 
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h) Conducts all necessary tests (to be required by D&B 

Committee) and issue reports of results. 

i) Rectifies punch-listing works to be inspected and issued by the 

D&B Committee and/or the End-user. 

j) Complies with the DOLE-OSH requirements and submit 

periodic reports concerning occupational safety and health. 

k) Provides all other necessary documents that shall be required 

by the D&B Committee. 
 

C.   Post Construction Phase 
 

a) Prepares of as-built plans 

b) Turn-overs of all manuals, certificates and warrantees of 

installed items. 

c) Secures building certificate of occupancy and fire safety 

inspection certificate 
 
 

D.  Variation Orders 
 

Any errors, omissions, inconsistencies, inadequacies or failure 

submitted by the contractor that do not comply with the requirements 

shall be rectified, resubmitted and reviewed at the contractor’s cost. If 

the Contractor wishes to modify any design or document which has 

been previously submitted, reviewed 

and approved, the contractor shall notify the procuring entity within a 

reasonable period of time and shall shoulder the cost of such changes. 

 
a.   As a rule, changes in design and construction requirements shall 

be limited only to those that have not been anticipated in the 

contract documents prior to contract signing and approval. The 

following guidelines shall govern approval for change or variation 

orders: 
 
 

i. Change   Orders  resulting  from  design  errors,   

omissions  or  non- conformance with the performance 

specifications and parameters and the contract documents 

by the contractor shall be implemented by the contractor at 

no additional cost to the procuring entity. 

ii. Provided that the contractor suffers delay and/or incurs 

costs due to changes or errors in the procuring entity’s 

performance specifications and parameters, he shall be 

entitled to either one of the following: 

 

a)  an extension of time for any such delays under 

Section 10 of Annex “E”; or 16 
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b)  Payment for such costs as specified in the contract 

documents, provided, that the cumulative amount of 

the variation order does not exceed ten percent 

(10%) of the original contract. 
 
 

E.   DEFECTS AND LIABILITY 
 

a)  All design and build projects shall have a 

minimum Defects Liability Period of one (1) 

year after contract completion or as provided for 

in the contract documents. This is without 

prejudice, however, to the liabilities imposed 

upon the engineer/architect who drew up the 

plans and specification for a building sanctioned 

under Section 1723 of the New Civil Code of the 

Philippines. 
 
 

b)  The contractor shall be held liable for design and 

structural defects and/or failure of the completed 

project within the warranty periods specified in 

Section 62.2.3.217 of the IRR. 
 
 

V.         OVERALL PROJECT TIME SCHEDULE 

 

The CONTRACTOR shall propose the most reasonable 

time schedule for the completion of the project. It is 

expected that this period will not exceed One Hundred 

Twenty (120) calendar days for the Design and 

Construction Phase 

 
 
 

VI. THE IMPLEMENTING AGENCY’S GENERAL 

RESPONSIBILITY 

 

The implementing agency for the project is the CEFA PMO with final 

approval for all decisions and actions from the DA Secretary through the 

Build and Design Committee. The D&B Committee shall: 
 

a)  Prepare the design brief for the project in 

accordance with CEFA Systems’ policies, 

existing codes, traditions, standards, and the 

conditions and design criteria enumerated in the 

Terms of Reference. 



 

62 

 

b) Coordinate with CONTRACTOR, and the PMO 

of CEFA with regards to implementation of the 

project. 

c)   Assist in the coordination of the CONTRACTOR 

with various utility agencies during 

implementation phases of the project. 

d)  Conduct regular coordination meetings between the 

CONTRACTOR and CEFA to facilitate the implementation of the 

project 
 

VII.      THE CONTRACTOR’S GENERAL RESPONSIBILITY 
 

a)  The CONTRACTOR shall certify that he has, at his 

own expense, inspected and examined the proposed 

project site, its surroundings and existing 

infrastructure and facilities related to the execution 

of the work and has obtained all the pieces of 

information that are considered necessary for the 

proper execution of the work covered under these 

Terms of Reference. 

b) CONTRACTOR shall ensure that all works at the 

stages of construction, restoration of affected areas, 

and testing and commissioning shall be carried out 

efficiently and effectively.  

c)   The CONTRACTOR shall provide the CEFA Team 

with complete reports such as technical analysis, 

maps and details regarding the existing 

conditions and proposed improvements within the 

site. 

d)  The CONTRACTOR shall consider the calendar and 

critical dates and occasions within the site premises, 

in order to align his work schedule with the calendar 

of the agency avoid unnecessary disruption of 

business activities due to construction activities such 

as closure of water and power supply and non- usage 

of the existing roads. 

e) The CONTRACTOR shall inform the CEFA Team of 

critical events during construction, especially when 

such events can potentially disrupt operations. 

f)   The CONTRACTOR shall be PCAB accredited and shall have 
a Construction Safety and Health Program approved by DOLE. 

g)  The CONTRACTOR will be held accountable for 

accidents that might occur during the execution of 

the project. The CONTRACTOR is required to 

install warning signs and barriers for the safety of 
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the general public and the avoidance of any 

accidents and provide appropriate and approved type 

personal protective equipment for their construction 

personnel. 

h)  The CONTRACTOR shall be professionally liable 

for the as-built plan and shall submit a signed and 

sealed copy of the approved documents to form part 

of the Contract Documents. 

i)   Only the plans approved by the Head of Procuring Entity 
(HOPE) shall be signed and sealed by the CONTRACTOR, and 
thereafter shall be the plans used for construction. 
j) All works designed and constructed should be 

guaranteed to seamlessly fit into the overall system 

general design standards of the CEFA System 
 
 

VIII.    PROJECTED SUBMITTALS DURING THE PROJECT 
 

The following submittals and accomplished documents 

shall be duly completed and turned – over by the 

CONTRACTOR for the project: 
 

A.  FOR THE DESIGN PHASE (7-copies each) 

a)  Approved Shop drawings (hard copy and soft copy) 

b)  All other necessary documents to be required by B&D 
Committee 

c) All Survey data and soil analysis results 
 
 

B.  FOR THE CONSTRUCTION PHASE (7-copies each) 

a)  Shop drawings (hard copy and soft copy) 

b)  PERT-CPM 

c)   Project Safety Program and etc. 

d)  Concrete Test results 

e)  Necessary Material Test Results and Certificates 

f)   Guarantees, warrantees and other certificates 

g)  Fire and Life Safety Assessment Report 2 and 3 (FALAR 2 

and 3) 

h) Building Permit, ECC and all necessary permits applicable 
during construction 

 
 
 

C.   FOR THE POST-CONSTRUCTION PHASE (7-copies each) 

a)  As-built plans (hard copy and soft copy) 

b)  Certificate of Occupancy 

c)   Fire Safety Inspection Certificate (if applicable) 
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d)  All other necessary documents to be required by B&D 

Committee 

e) Maintenance and Operation Manuals 

 

IX.     CODES AND STANDARDS 
 

The project shall be designed, engineered, installed, 

tested, commissioned and handed over in conformity with 

the Building and Design Standards of the CEFA System and 

with the latest editions of the National Building Code of the 

Philippines, the National Structural Code of the Philippines, 

the Philippine Electrical Code, Philippine Mechanical Code, 

the National Plumbing Code of the Philippines, National 

Fire Code of the Philippines and other relevant codes and 

standards. 

 

X.    INSTALLATION AND WORKMANSHIP 

 
Personnel of the CONTRACTOR should be specialists 

highly skilled in their respective trades, performing all labor 

according to first-class standards. A full time Project 

Engineer/Architect and Construction Safety Engineer shall 

be assigned by the CONTRACTOR at the job site during the 

construction of the project. 
 

All work to be subcontracted shall be declared by the 

CONTRACTOR and shall be approved by the CEFA PMO 

and its respective technical offices. However, subcontracting 

of any portion shall not relieve the contractor from any 

liability or obligation that may arise from the contract for 

this project. 
 

Tapping for utilities such as power supply, water supply 

and sewage drainage shall be coordinated with their 

respective utilities/ service provider/ companies, and all 

works involved, including access to utilities tapping point, 

excavation, removal of obstructions, concrete breaking, 

backfilling and restoration of affected areas, shall be 

coordinated and included in the scope of work and cost of 

the project. 
 

Any errors, omissions, inconsistencies, inadequacies or 

failure submitted by the CONTRACTOR that do not comply 

with the requirements shall be rectified, resubmitted and 

reviewed at the CONTRACTOR’S cost. If the 

CONTRACTOR wishes to modify any design or document, 
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reviewed and approved, the CONTRACTOR shall notify the 

procuring entity within a reasonable period of time and shall 

shoulder the cost of such changes. 

 

XI. MATERIALS 

All materials and equipment shall be standard products 

of manufacturers engaged In The production of such materials 

and equipment and shall be the manufacturer’s latest standard 

design 
 

The materials and workmanship supplied shall be of the 

best grade and constructed and/ or installed in a practical and 

first-class manner. It will be completed in operation, nothing 

being omitted in the way of labor and materials required and it 

will be delivered and turned over in good condition, complete 

and perfect in every respect. 
 

Materials and systems for structured cabling shall be in 

accordance with standards set by the CEFA System. 
 

All materials shall be in conformance with the latest 

standards and with inspection and approval from B&D 

Committee. 
 
 
XII.      MODE OF PAYMENT 
 
 

a)  The CEFA Team shall pay the winning 

CONTRACTOR progress payments based on 

billings for actual works accomplished, as 

certified by B&D Committee of the CEFA Team. 

In no case shall progress billing be made more 

than once every thirty (30) calendar days. 

Materials or equipment delivered on the site but 

not completely put in place or used in the project 

shall not be included for payment. 

b)  All progress payment shall be subject to retention 

of ten percent (10%) based on the amount due to 

the winning CONTRACTOR prior to any 

deduction. The total retention money shall be 

released only upon Final Acceptance of the 

Project. The winning CONTRACTOR may, 

however, request for its release prior to Final 

Acceptance subject to the guidelines set forth in 

R.A. 9184 and its Implementing Rules and 

Regulations. 
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c)   The CONTRACTOR may request in writing 

which must be submitted to form part of the 

Contract Documents, for an advanced payment 

equivalent to fifteen percent (15%) of the total 

Contract Price. The advance payment shall be 

made once the CONTRACTOR issues its 

irrevocable standby letter of credit from a 

reputable bank acceptable to the BAI/DA 

System, or GSIS Surety Bond of equivalent 

value, within fifteen (15) days from the signing 

of the Contract Agreement to cover said 

advanced payment. 

d)  First Payment/Billing shall have an 

accomplishment of at least 20% of the 

construction phase. 

e)  The following documents must be submitted to the B&D 

Committee before processing of payments to the CONTRACTOR 

can be made: 
 
 

i.      Progress Billing 

ii.      Detailed Statement of Work Accomplished (SWA) 

iii.      Request for payment by the CONTRACTOR 

iv.      Pictures/photographs during, before and after 
construction (for all Billings paid) 

v.      Pictures/photographs of work accomplished 

vi.      Payment of utilities (power and water consumption) 

vii.      CONTRACTOR’s affidavit (if accomplishment is more 

than 60%) 
 

Note:   The   CONTRACTOR   can   bill   CEFA   of   up   to   a   

maximum   of   90% accomplishment.  
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Section VI. Schedule of Requirements 
 

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which 

is the date of delivery to the project site.   

 

 

Lot 

No. 

P.R 

Number 

 

Description 

 

Unit 

 

Quantity 

 

Total 

Delivered, 

Weeks/Months 

 

End-user 

1 CEFA 

PR-SB-

2024-128 

 

Design and Build 

of Rendering 

Plant House 

Including Supply 

and Installation of 

Two (2) Units 

Rendering Plant 

Equipment in 

Bulacan 

lot 1 P30,000,000.00 120 Calendar 

days upon 

receipt of Notice 

to Proceed 

MARIA 

LOURDES 

M. JOCO, 

DVM 

(PROJECT 

MANAGER, 

CEFA) 

2 CEFA 

PR-SB-

2024-129 

Design and Build 

of Rendering 

Plant House 

Including Supply 

and Installation of 

Two (2) Units 

Rendering Plant 

Equipment in 

Zambales 

lot 1 P30,000,000.00 120 Calendar 

days upon 

receipt of Notice 

to Proceed 

MARIA 

LOURDES 

M. JOCO, 

DVM 

(PROJECT 

MANAGER, 

CEFA) 

3 CEFA 

PR-SB-

2024-130 

 

Design and Build 

of Rendering 

Plant House 

Including Supply 

and Installation of 

Two (2) Units 

Rendering Plant 

Equipment in 

Davao del Norte 

lot 1 P30,000,000.00 120 Calendar 

days upon 

receipt of Notice 

to Proceed 

MARIA 

LOURDES 

M. JOCO, 

DVM 

(PROJECT 

MANAGER, 

CEFA) 

 

 

 

_________________________ 

 

Name and Signature of Bidder 

 

 

_________________________ 

Company Name 
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Section VII. Technical Specifications 
 

 

Notes for Preparing the Technical Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying their Bids.  

In the context of Competitive Bidding, the specifications (e.g. production/delivery schedule, 

manpower requirements, and after-sales service/parts, descriptions of the lots or items) must 

be prepared to permit the widest possible competition and, at the same time, present a clear 

statement of the required standards of workmanship, materials, and performance of the goods 

and services to be procured.  Only if this is done will the objectives of transparency, equity, 

efficiency, fairness, and economy in procurement be realized, responsiveness of bids be 

ensured, and the subsequent task of bid evaluation and post-qualification facilitated.  The 

specifications should require that all items, materials, and accessories to be included or 

incorporated in the goods be new, unused, and of the most recent or current models, and that 

they include or incorporate all recent improvements in design and materials unless otherwise 

provided in the Contract. 

 

Samples of specifications from previous similar procurements are useful in this respect.  The 

use of metric units is encouraged.  Depending on the complexity of the goods and the 

repetitiveness of the type of procurement, it may be advantageous to standardize the General 

Technical Specifications and incorporate them in a separate subsection.  The General 

Technical Specifications should cover all classes of workmanship, materials, and equipment 

commonly involved in manufacturing similar goods.  Deletions or addenda should then adapt 

the General Technical Specifications to the particular procurement. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for equipment, materials, and workmanship, recognized Philippine 

and international standards should be used as much as possible.  Where other standards are 

used, whether national standards or other standards, the specifications should state that 

equipment, materials, and workmanship that meet other authoritative standards, and which 

ensure at least a substantially equal quality than the standards mentioned, will also be 

acceptable.  The following clause may be inserted in the Special Conditions of Contract or 

the Technical Specifications. 

 

Sample Clause:  Equivalency of Standards and Codes 
 

Wherever reference is made in the Technical Specifications to specific standards and codes to 

be met by the goods and materials to be furnished or tested, the provisions of the latest 

edition or revision of the relevant standards and codes shall apply, unless otherwise expressly 

stated in the Contract.  Where such standards and codes are national or relate to a particular 
country or region, other authoritative standards that ensure substantial equivalence to the 

standards and codes specified will be acceptable. 

 

Reference to brand name and catalogue number should be avoided as far as possible; where 

unavoidable they should always be followed by the words “or at least equivalent.” 

References to brand names cannot be used when the funding source is the GOP. 
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Where appropriate, drawings, including site plans as required, may be furnished by the 

Procuring Entity with the Bidding Documents.  Similarly, the Supplier may be requested to 

provide drawings or samples either with its Bid or for prior review by the Procuring Entity 

during contract execution. 

 

Bidders are also required, as part of the technical specifications, to complete their statement 

of compliance demonstrating how the items comply with the specification. 
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Technical Specifications 

 
Item 

No. 
Specification Qty Statement of Compliance 

   [Bidders must state here either 

“Comply” or “Not Comply” 

against each of the individual 

parameters of each Specification 

stating the corresponding 

performance parameter of the 

equipment offered. Statements of 

“Comply” or “Not Comply” must 

be supported by evidence in a 

Bidders Bid and cross-referenced 

to that evidence.  Evidence shall 

be in the form of manufacturer’s 

un-amended sales literature, 

unconditional statements of 

specification and compliance 

issued by the manufacturer, 

samples, independent test data 

etc., as appropriate. A statement 

that is not supported by evidence 

or is subsequently found to be 

contradicted by the evidence 

presented will render the Bid 

under evaluation liable for 

rejection.  A statement either in 

the Bidder’s statement of 

compliance or the supporting 

evidence that is found to be false 

either during Bid evaluation, 

post-qualification or the 

execution of the Contract may be 

regarded as fraudulent and 

render the Bidder or supplier 

liable for prosecution subject to 

the applicable laws and 

issuances.] 
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DESIGN AND BUILD OF 

RENDERING PLANT HOUSE 

INCLUDING SUPPLY AND 

INSTALLATION OF 

RENDERING PLANT 

EQUIPMENT (3 LOTS) 
 

TOTAL ABC (3 LOTS) : 

P90,000,000.00 

 

PR NO. CEFA-SB-2024-128 

 

DESIGN AND BUILD OF 

RENDERING PLANT HOUSE 

INCLUDING SUPPLY AND 

INSTALLATION OF TWO (2) 

UNITS RENDERING PLANT 

EQUIPMENT IN BULACAN 

 

ABC: P30,000,000.00 

 
PR NO. CEFA-SB-2024-129 

 

DESIGN AND BUILD OF 

RENDERING PLANT HOUSE 

INCLUDING SUPPLY AND 

INSTALLATION OF TWO (2) 

UNITS RENDERING PLANT 

EQUIPMENT IN ZAMBALES 

 

ABC: P30,000,000.00 

 
PR NO. CEFA-SB-2024-130 

 

DESIGN AND BUILD OF 

RENDERING PLANT HOUSE 

INCLUDING SUPPLY AND 

INSTALLATION OF TWO (2) 

UNITS RENDERING PLANT 

EQUIPMENT IN DAVAO DEL 

NORTE 

 

ABC: P30,000,000.00 

 NOTE: ALL ITEMS THAT WILL 

BE OFFERED SHOULD BE 

HIGHLIGHTED AND CLEARLY 

IDENTIFIED IN THE 

BROCHURE. 

BRAND NAME/MODEL 

SHOULD BE CLEARLY 

INDICATED IN THE 

FINANCIAL BID FORM 
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Item 1 DESIGN AND BUILD OF 

RENDERING PLANT HOUSE 

INCLUDING SUPPLY AND 

INSTALLATION OF TWO (2) 

UNITS RENDERING PLANT 

EQUIPMENT IN BULACAN 
 
 
RENDERING PLANT EQUIPMENT  
 
Animal Waste Disposal & Recycle 
Equipment  
 
Volume Capacity 2.5 cubic meter (cbm)  
Full load of 1.5 cbm dead livestock per trough 
Processing temperature of 110 C  
 
Special functions: 1. Shred 2. Mince 3. 
Fermentation 4. Sterilization 5. Drying.  
 
Rendering processing per batch completed 
within 48 hours and by product can be 
recycled into fertilizer or feeds.  
 
 
Evaporate water automatically without any 
smoke, odor or blood when system is at 40-
50% humidity’s 
 
Can be used for the following applications: 
 

1. Poultry and Hatchery Farm for dead 
poultry, unfertilized and unhatched 
eggs and rejected products.  

2. Dead animals like pigs, goat, cows etc 
and placenta. 

3. Dead fish, fish scraps and entrails and 
shrimp shells. 

4. Rejected, unqualified and expired 
processed and frozen meats and 
organic waste. 

5. Carcasses (e.g. feral dogs and cats and 
other animals) as an alternate to 

1 

Lot 
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burial or incineration processing. 
6. Laboratory animal’s dead body 

likewise instead of incineration, 
freezing and burial.  

 
Includes the following components: 

- Screw conveyor one (1) per set  
- Bone filtering machine one (1) per set  
- Heating system by heat transfer oil  
- 60 kgs of Enzyme Special Probiotics 

for Decomposition 
 
 

Power Equipment 
 

Power Specification  
 

Reducer-Motor 
 

5.5 KW (7.5 HP) X 4 
P 
 

Heating Oil Heater 
 

3 KW 220 V X 3  X 4 
SET 
 

Air Heater 
 

3 KW 220 V X 3  

Blower 
 

0.5 HP  

Exhaust and 
Drawing Fans  
 

220 V X 60 HZ 

Motor Screw 
Discharge 
Equipment  
 

1.5 KW 

Working Voltage should be able to be modified 
to meet Procuring Entity’s electrical 
requirements.  
 

Structure  Material  
Treatment Tank  Stainless Steel # 304 
Equipment Casing  Stainless Steel # 304 
Screw Discharge 
Equipment  

Stainless Steel # 304 

Frame  Galvanized Square 
Pipe  

Complete Set Weight  4.85 kg  
Dimension  L 5120 mm x 

W1800mm x 2850 
mm 

Volume  2.5 cbm 
 
Delivery Period: 120 calendar days upon 
receipt of NTP 
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 Installation of Equipment and 

    Commissioning of the two (2) sets 

Inclusion of transportation and 

accommodation of engineers to CEFA 

Sites to commission the rendering plant 

equipment. It includes start up, test run of 

equipment and training of the Procuring 

Entity’s staff. 

 
Delivery Period: 30 calendar days upon 

delivery and set up of rendering plant 

equipment in the three (3) Rendering 

plant sites above-stated. 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

Design and Build Construction of one (1) 

Rendering Plant House  

 
Supply of Enzyme (Special Probiotics for 

Decomposition of Dead Animals) for one 

year’s use to be delivered to the three (3 

rendering plants in the following CEFA 

Sites: 

  

Item 2 DESIGN AND BUILD OF 

RENDERING PLANT HOUSE 

INCLUDING SUPPLY AND 

INSTALLATION OF TWO (2) 

UNITS RENDERING PLANT 

EQUIPMENT IN ZAMBALES 
 

 

RENDERING PLANT EQUIPMENT  

 

Animal Waste Disposal & Recycle 

Equipment  

 

Volume Capacity 2.5 cubic meter (cbm)  

Full load of 1.5 cbm dead livestock per 

trough 

Processing temperature of 110 C  
 

Special functions: 1. Shred 2. Mince 3. 

Fermentation 4. Sterilization 5. Drying.  

 

Rendering processing per batch 

completed within 48 hours and by 

1 

Lot 
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product can be recycled into fertilizer or 

feeds.  

 

 

Evaporate water automatically without 

any smoke, odor or blood when system is 

at 40-50% humidity’s 

 

Can be used for the following 

applications: 

 

7. Poultry and Hatchery Farm for 

dead poultry, unfertilized and 

unhatched eggs and rejected 

products.  

8. Dead animals like pigs, goat, 

cows etc and placenta. 

9. Dead fish, fish scraps and entrails 

and shrimp shells. 

10. Rejected, unqualified and expired 

processed and frozen meats and 

organic waste. 

11. Carcasses (e.g. feral dogs and cats 

and other animals) as an alternate 

to burial or incineration 

processing. 

12. Laboratory animal’s dead body 

likewise instead of incineration, 

freezing and burial.  

 

Includes the following components: 

- Screw conveyor one (1) per set  

- Bone filtering machine one (1) 

per set  

- Heating system by heat transfer 

oil  

- 60 kgs of Enzyme Special 

Probiotics for Decomposition 

 

 
Power Equipment 
 

Power Specification  
 

Reducer-Motor 
 

5.5 KW (7.5 HP) X 4 
P 
 

Heating Oil Heater 
 

3 KW 220 V X 3  X 4 
SET 
 

Air Heater 
 

3 KW 220 V X 3  

Blower 0.5 HP  
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Exhaust and 
Drawing Fans  
 

220 V X 60 HZ 

Motor Screw 
Discharge 
Equipment  
 

1.5 KW 

Working Voltage should be able to be 

modified to meet Procuring Entity’s 

electrical requirements.  

 
Structure  Material  
Treatment Tank  Stainless Steel # 304 
Equipment Casing  Stainless Steel # 304 
Screw Discharge 
Equipment  

Stainless Steel # 304 

Frame  Galvanized Square 
Pipe  

Complete Set Weight  4.85 kg  
Dimension  L 5120 mm x 

W1800mm x 2850 
mm 

Volume  2.5 cbm 

 

Delivery Period: 120 calendar days upon 

receipt of NTP 

 Installation of Equipment and 

    Commissioning of the two (2) sets 

Inclusion of transportation and 

accommodation of engineers to CEFA 

Sites to commission the rendering plant 

equipment. It includes start up, test run of 

equipment and training of the Procuring 

Entity’s staff. 

 

Delivery Period: 30 calendar days upon 

delivery and set up of rendering plant 

equipment in the three (3) Rendering 

plant sites above-stated. 

 

  

 

 

 

 

 

 

 

 

 

 

 

Design and Build Construction of one (1) 

Rendering Plant House  

 

Supply of Enzyme (Special Probiotics for 

Decomposition of Dead Animals) for one 

year’s use to be delivered to the three (3 

rendering plants in the following CEFA 

Sites: 
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Item 3 DESIGN AND BUILD OF 

RENDERING PLANT HOUSE 

INCLUDING SUPPLY AND 

INSTALLATION OF TWO (2) 

UNITS RENDERING PLANT 

EQUIPMENT IN DAVAO DEL 

NORTE 
 

 

RENDERING PLANT EQUIPMENT  

 

Animal Waste Disposal & Recycle 

Equipment  

 

Volume Capacity 2.5 cubic meter (cbm)  

Full load of 1.5 cbm dead livestock per 

trough 

Processing temperature of 110 C  
 

Special functions: 1. Shred 2. Mince 3. 

Fermentation 4. Sterilization 5. Drying.  

 

Rendering processing per batch 

completed within 48 hours and by 

product can be recycled into fertilizer or 

feeds.  

 

 

Evaporate water automatically without 

any smoke, odor or blood when system is 

at 40-50% humidity’s 

 

Can be used for the following 

applications: 

 

13. Poultry and Hatchery Farm for 

dead poultry, unfertilized and 

unhatched eggs and rejected 

products.  

14. Dead animals like pigs, goat, 

1 

Lot 
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cows etc and placenta. 

15. Dead fish, fish scraps and entrails 

and shrimp shells. 

16. Rejected, unqualified and expired 

processed and frozen meats and 

organic waste. 

17. Carcasses (e.g. feral dogs and cats 

and other animals) as an alternate 

to burial or incineration 

processing. 

18. Laboratory animal’s dead body 

likewise instead of incineration, 

freezing and burial.  

 

Includes the following components: 

- Screw conveyor one (1) per set  

- Bone filtering machine one (1) 

per set  

- Heating system by heat transfer 

oil  

- 60 kgs of Enzyme Special 

Probiotics for Decomposition 

 

 
Power Equipment 
 

Power Specification  
 

Reducer-Motor 
 

5.5 KW (7.5 HP) X 4 
P 
 

Heating Oil Heater 
 

3 KW 220 V X 3  X 4 
SET 
 

Air Heater 
 

3 KW 220 V X 3  

Blower 
 

0.5 HP  

Exhaust and 
Drawing Fans  
 

220 V X 60 HZ 

Motor Screw 
Discharge 
Equipment  
 

1.5 KW 

Working Voltage should be able to be 

modified to meet Procuring Entity’s 

electrical requirements.  

 
Structure  Material  
Treatment Tank  Stainless Steel # 304 
Equipment Casing  Stainless Steel # 304 
Screw Discharge 
Equipment  

Stainless Steel # 304 
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Frame  Galvanized Square 
Pipe  

Complete Set Weight  4.85 kg  
Dimension  L 5120 mm x 

W1800mm x 2850 
mm 

Volume  2.5 cbm 

 

Delivery Period: 120 calendar days upon 

receipt of NTP 

 Installation of Equipment and 

    Commissioning of the two (2) sets 

Inclusion of transportation and 

accommodation of engineers to CEFA 

Sites to commission the rendering plant 

equipment. It includes start up, test run of 

equipment and training of the Procuring 

Entity’s staff. 

 

Delivery Period: 30 calendar days upon 

delivery and set up of rendering plant 

equipment in the three (3) Rendering 

plant sites above-stated. 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

Design and Build Construction of one (1) 

Rendering Plant House  

 

Supply of Enzyme (Special Probiotics for 

Decomposition of Dead Animals) for one 

year’s use to be delivered to the three (3 

rendering plants in the following CEFA 

Sites: 
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Section VIII. Conceptual Design Drawings 
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Section IX. Terms of Reference 
 

DESIGN AND BUILD OF RENDERING PLANT HOUSE INCLUDING SUPPLY AND 

INSTALLATION OF RENDERING PLANT EQUIPMENT (3 LOTS) 

 

I. INTRODUCTION 

 

A. Rationale 

 

 The implementation of the WTO Agreements in 1995 paved the way for the influx of 

imported goods into the domestic market. Since then, sanitary and phytosanitary 

issues for Agri-fishery products have been of great concern. 

 

The Philippines, as a member of the World Trade Organization, through the 

Department of Agriculture (DA), is a signatory to the Sanitary/ Phytosanitary 

Agreement which provides a framework of rules for the development, adoption and 

enforcement of sanitary (human or animal life or health) and phytosanitary (plant life 

or health) measures which may affect local and international trade. 

 

Sanitary and Phytosanitary (SPS) Measures are quarantine and biosecurity measures 

which are applied to protect human, animal (terrestrial and aquatic) or plant life or 

health from risks arising from the introduction, establishment and spread of pests and 

diseases and from risks arising from additives, toxins and contaminants in food and 

feed. 

 

Aligned to this, alongside CEFA and the lack of Condemnation Facilities to 

accommodate the surge of confiscated goods, the DA deemed it necessary to establish 

a Government Owned Condemnation/Rendering Facility to enhance the conditions of 

border inspection sites and cater to the increasing demand for Commodity 

Condemnation. 

 

B. Legal Basis 

 

 The Department of Agriculture (DA) envisions a food-secure and resilient Philippines 

with empowered and prosperous farmers and fisherfolk.   

 

In 2013, the Philippine Government has enacted Republic Act No. 10611, otherwise 

known as the Food Safety Act of 2013 and its Implementing Rules and Regulations, 

which is more extensively titled, “An Act to Strengthen the Food Safety Regulatory 

System in the Country to Protect Consumer Health and Facilitate Market Access of 

Local Food and Food Products and for Other Purposes.” The Act specifically 

identified the Department of Agriculture (DA), Department of Health (DOH) and the 

Department of the Interior and Local Government (DILG) as the responsible national 

agencies tasked for its implementation. 

 

Section 12 (b) of the said Act states that imported foods shall undergo cargo 

inspection and clearance procedures by the DA and the DOH at the first Port of Entry 

to determine compliance with National Regulations.  Inspection by the DA and the 
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DOH shall always take place prior to the assessment of the tariff and other charges by 

the Bureau of Customs (BOC). 

 

In 2020, DA Administrative Circular No.13 was issued, which provides for the 

establishment of an integrated Cold Examination Facility for Agriculture - CEFA 

(formerly named, Agricultural Commodity Examination Area – ACEA) with 

complementary testing laboratory and rendering facility, shall be established to 

strengthen the country’s First Border Inspection Services. 

 

Further, under the RA No. 10845, otherwise known as "Anti-Agricultural Smuggling 

Act of 2016", the DA is responsible to promote the productivity of the agriculture 

sector and to protect farmers from unscrupulous traders and importers, who by their 

illegal importation of agricultural products, especially rice, significantly affect the 

production, availability of supply and stability of prices, and the food security of the 

State. However, as previously stated, the intention of the CEFA project is primarily 

sanitary and phytosanitary in nature, and that the facility's impact on curbing 

agricultural smuggling should be considered merely as a spillover effect. 

 

 

II. OBJECTIVES 
 

The CEFA project aims to strengthen the agricultural quarantine inspection 

procedures at the first border (port of entry) by implementing a thorough inspection of 

containerized agricultural commodities based on Risk Assessment Categorization list 

complemented by the BOC’s X-ray detection through the construction of the 

country’s first modern CEFA at the country’s largest ports of entry. In addition, the 

establishment and operation of the CEFA intends to curb smuggling incidences of 

agricultural commodities, and help ensure safe and quality food chain distribution. 

 

Furthermore, the CEFA will be constructed with the main objective of preventing the 

smuggling of imported agricultural commodities, thus protecting the local industry by 

precluding the spread of transboundary and exotic diseases.  Specifically, the project 

aims to: 

1. Construct a fully operational Condemnation Facility/Rendering Plant; 

2. Draft harmonized policies and operational plan of the Condemnation 

Facility/Rendering Plant to serve as guideline and assure that the procedures 

support the project mission and strategy. 

3. Conduct of disposal by rendering or return to the origin of confirmed agricultural 

commodities with quarantine violations; 

 

The Animal Quarantine (Bureau of Animal Industry), Plant Quarantine (Bureau of 

Plant Industry), Fishery Quarantine (Bureau of Fisheries and Aquatic Resources), and 

Meat Inspection (National Meat Inspection Service), the four Food Safety and 

Regulatory Agencies (FSRAs) of the Department of Agriculture in coordination with 

the Port Authority, Bureau of Customs (BOC), and Port Operator will be working 

hand in hand to fully achieve such objective which will redound to the benefit of our 

local agricultural producers e.g. livestock and poultry raisers, the fisherman, and 

farmers. 
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Principal Features of the Project: 

 

The work shall include the Detailed Engineering Design for Architectural, Structural 

and MEPFS, furnishing of all materials, labor, tools, equipment, technical supervision 

and other services as identified, and performing all the operations necessary for the 

implementation and completion of the project all in accordance with the requirements 

of the approved plans and specifications and subject to the terms and conditions of the 

contract documents. 

 

 

III. GENERAL SCOPE OF WORKS 

 

The project calls for the preparation of a detailed Architectural & Engineering (A&E) 

Design for the Construction along with the General Construction of Rendering Plants 

in Multi-locations. It also includes among others, interior design, landscape design 

and various pre-design works such as soil testing and investigation. 

 

The CEFA Design and Build Contractor shall provide all Architectural and allied 

engineering design including initial/final schematic design, interior design and 

landscape design necessary for the implementation of the project. The allied 

engineering design shall include but shall not be limited to design for Civil, 

Structural, Electrical, Mechanical, Sanitary, Electronics, Facilities Management and 

Security System works. The DESIGN AND BUILD Contractor shall be in charge of 

all the Supply and Installation of necessary materials that will be included in the 

approved final design. 

 

It should conform to the provisions of the National Building Code of the Philippines 

(PD 1096), Accessibility Law (BP 344), National Structural Code of t h e 

Philippines, Electrical Engineering Law (RA 7920), Mechanical Engineering Law 

(RA 5336), Fire Code (RA 9514), and other laws and regulations covering 

environmental concerns and local ordinances and regulations. 

 

The following are the features: 

 

 Detailed Architectural Design  
 

 Detailed Structural Design of the Building 

 

 Detailed Design for the Roof Trusses and other Misc. components 
 

 Detailed Plumbing & Sanitary Design of the Building, must include Water 
Reservoir and Sewage Treatment Facility if necessary 

 

 Detailed Electrical Design of the Building 

 

 Securing of all necessary permits for construction including ECCs, Building 
Permit and etc. 

 

 Demolition and Removal of existing Structures obstructing the job site, must 
verify for every site 
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 Excavation for structures 

 

 Construction of Water Reservoir and Sewage Treatment Facility following 
approved designs 

 

 Fabrication and installation of re-bars and formworks for ALL Structural 
Members included in the Building Design 

 

 Concreting and Erection of the Structure as per Approved Design and 

Specifications 

 

 Fabrication and Installation of Trusses and other Roof Components as per 
Approved Design and Specifications 

 

 Supply and Installation of High Strength AAC Blocks for all perimeter walls and 
interior partitions as designed 

 

 Supply and installation of pre-painted rib-type roofing, pre-painted ridge roll, pre-
painted gutter, pre-painted fascia and pre-painted flashing including roofing 

accessories. 

 

 Supply and installation of doors, windows and glass partitions. 

 

 Supply and installation of Floor and Full Wall tiles for all Toilets 
 

 Supply and installation of Industrial Grade Floor Finishes that are suitable for 
heavy traffic. 

 

 Supply and installation of Insulated Metal Spandrel Ceiling for all Roof Eave 

soffits 

 

 Painting or sealing of interior walls and all exposed structures as needed 
 

 Supply and installation of Plumbing and Sanitary pipes and accessories with S-
1000 specifications or approved equal (See Technical Specifications for reference) 

 

 Supply and installation of Mechanical Equipment and accessories that are required 
for the Rendering Process of commodity as required by the end-user 

 

 Supply and installation of Fire Protection System including Fire Sprinkler System 

and FDAS  

 

 Supply and installation of Electrical System (with back-up power) including all 
accessories using International Standards or any approved equal (See Technical 

Specifications for reference) 

 

 Supply and installation of all Electronic and CCTV System (with Public Alarm 
System) including all necessary software and Control Systems as Designed. 
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 Supply and Installation of AHU & HVAC Equipment as designed 

 

 

 All other works not mentioned herein but indicated in the drawings. 

 

 

 

IV. SELECTION OF DESIGN AND BUILD CONTRACTOR 

 

The procurement and implementation of the project using the “Design and Build” scheme 

shall be in accordance with the provisions of RA 9184, specifically, its Annex G. Bidding 

process shall be conducted by the Bids and Awards Committee (BAC) to be assisted by the 

TWG. The CEFA Project Manager shall create the Design and Build Committee (DBC) to be 

composed of highly technical personnel in the field of architecture and 

engineering/construction. The DBC and TWG shall prepare the design brief and performance 

specifications and parameters, review the detailed engineering design, and assist the BAC in 

the evaluation of technical and financial proposals in accordance with the criteria set 

 

A. Eligibility Requirements 

 

The eligibility requirements in the Design and Build for infrastructure projects shall comply 

with the applicable provisions of Section 23-24 of the IRR of RA 9184 

 

  a.  Eligibility Documents 

   

       Class “A” Documents 

 

i. PhilGEPs Certificate of Registration and Membership (Platinum) 

ii. Statement of all its-ongoing and completed government and private contracts 

within ten (10) years from the submission of bids. 

a. CPES Rating 

b. Certificate of Completion 

iii. Single Largest Completed Contract (SLCC) 

iv. PCAB licenses and registration or the type and cost of the contract for this project. 

v. Construction Safety and Program Approved by Department of Labor and 

Employment 

vi. NFCC Computation 

    

       Class “B” Documents 

 

a. Joint Venture Agreement, if applicable 

 

b. Technical Documents 

i. Bid Security 

ii. Project Requirements 

1. Preliminary Conceptual Designs in accordance with the degree of 

details specified by the procuring entity 

2. Design and Construction Method 
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3. Value Engineering Analysis of design and construction method. 

Prospective bidders shall prepare a value engineering analysis 

report of their proposed design and construction method to be 

applied for the project. Importance shall be made on the following 

criteria: 

a. Cost-saving, measured on a per square meter average figure 

b. Time-saving in design and construction duration, measured 

using the HOPE approved PERTCPM of the project. 

4. Organizational Chart 

5. List of Contractor’s Personnel with complete qualification and 

experience data 

6. List of Contractor’s Equipment units, which are owned, leased, 

and/or under purchase agreements, supported by certification of 

availability of equipment from the equipment lessor/vendor for the 

duration of the project. 

7. Manpower Schedule 

8. Equipment Utilization Schedule 

9. Bar Chart and S-Curve 

10. Construction Safety and Health Program 

11. PERT-CPM 

 

c. Financial Component 

i. Financial Bid Form 

ii. Bill of Quantities 

iii. Summary Sheet Detailed Unit Cost Analysis (DUPA) 

iv. Detailed Unit Cost Analysis per item 

v. Term of References to be used in construction (General Requirements and 

Specifications of Materials) 

vi. Payment Schedule 

 

B. Eligibility Criteria 

 

a) The eligibility of design and build contractors shall be based on the legal, technical 

and financial requirements above-mentioned. In the technical requirements, the 

contractor (as solo or in joint venture/consortia) should be able to comply with the 

experience requirements under the IRR of RA 9184, where one of the parties (in a 

joint venture/consortia) should have at least one similar project in construction, with 

at least 50% of the cost of the Approved Budget for the Contract (ABC). 

b) If the bidder has no experience in design and build projects on its own, it may enter 

into subcontracting, partnerships or joint venture with design or engineering firms for 

the design portion of the contract. 

c) The relevant provisions under Section 23.5.2 of the IRR of RA 9184 on eligibility 

requirements shall be observed. 
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V. DESIGN PERSONNEL 

 

The key professionals and the respective qualifications of the DESIGN PERSONNEL in 

as follows: 

 

A. Architect 
The Architect must be a Licensed and Registered Architect with at least five (5) years’ 

experience in Building Design and Construction. 

 

B. Civil/Structural Engineer 
The Structural Engineer must be a Professional Structural Engineer with at least five (5) 

years’ experience in Structural Design and Construction. 

 

C. Mechanical Engineer 
The Mechanical Engineer must be a Professional Mechanical Engineer with at least five 

(5) years’ experience in Sanitary, Plumbing, HVAC and fire protection systems 

 

D. Electrical Engineer 
The Electrical Engineer must be a registered Professional Electrical Engineer with at least 

five (5) year experience in the design of lighting, power distribution, CCTV and PA 

communication systems. 

 

E. CAD Operators / Draftsmen 
The CAD operators / Draftsmen must have at least two (2) year experience in CAD 

works, 3D Sketching and Rendering 

 

The key professionals listed are required. The DESIGN & BUILD CONTRACTOR may, 

as needed and at its own expense, add additional professional and/or support 

personnel for the optimal performance of all Architectural and Engineering Design 

Services, as stipulated in these Terms of Reference for the PROJECT. Prospective 

bidders shall attach each individual’s resume and PRC license of the (professional) 

staff. 

 

VI. CONSTRUCTION PERSONNEL 

 

The key professionals and the respective qualifications of the CONSTRUCTION 

PERSONNEL in as follows: 

 

A. Architect 
The Architect must be a Licensed and Registered Architect with at least five (5) years’ 

experience in Building Design and Project Management. 

 

B. Civil/Structural Engineer 
The Structural Engineer must be a Professional Structural Engineer with at least five (5) 

years’ experience in Structural Design and Project Management. 

 

C. Mechanical Engineer 
The Mechanical Engineer must be a Professional Mechanical Engineer with at least five 

(5) years’ experience in Sanitary, Plumbing, HVAC and fire protection systems 
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D. Electrical Engineer 
The Electrical Engineer must be a registered Professional Electrical Engineer with at least 

five (5) year experience in the design of lighting, power distribution, CCTV and PA 

communication systems. 

 

E. Master Plumber 
The Master Plumber must be a registered Master Plumber with at least five (5) years of 

experience in installation of commercial, industrial and water systems 

 

F. Safety Officer 
The safety officer must have undergone the prescribed 40- hour 

Construction Safety and Health Training (COSH). 

 

The above key personnel listed are required. The DESIGN & BUILD 

CONTRACTOR may, as needed and at its own expense, add additional professionals 

and/or support personnel for the optimal performance of all Construction Services, as 

stipulated in this Scope of Work, for the PROJECT. Prospective bidders shall attach 

each individual’s resume and PRC license of the (professional) staff, proof of 

qualifications, and related documents as necessary.  

 

There shall be no replacement of identified Architect and/ or Structural Engineer 

assigned in the project until after fifty percent (50%) of the personnel man- months 

have been served, except for justifiable reason/s. Any replacement shall be approved 

by the Head of the Procuring Entity (HOPE) 

 

G. Labor 
It is understood that the work shall be done and executed in accordance to the good 

engineering methods and practices. 

 

The Contractor shall and thereby warrants all work performed by him directly and for 

which guarantee are required. The Contractor shall and thereby warrants and/or 

guarantees for a period of one year, or for longer periods where so provided in this 

Specifications, evidenced by date of final certificate issued by the Architect or 

Engineer, all materials and workmanship installed under Contract to be of good 

quality in every respect and to remain so for periods described herein. 

 

Such any defects develop in aforesaid work, within the specified periods, due to faults 

in material and/or workmanship, the Contractor thereby agrees to make all repairs and 

do all necessary work to correct defective work to the Architect’s satisfaction. Such 

repairs and corrective works shall be done without cost to the Owner and at entire cost 

and expense of the Contractor. 

 

VII. EQUIPMENT 

 

All necessary equipment as deemed necessary by the Design and Build Contractor 
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VIII. PRELIMINARY DESIGN AND CONSTRUCTION STUDIES 

 

No bidding and award of design and build contracts shall be made unless the required 

preliminary design and construction studies have been sufficiently carried out and 

duly approved by the Head of the Procuring Entity that shall include, among others, 

the following: 

 

i. Project Description 

ii. Conceptual Design 

iii. Performance Specifications and Parameters 

iv. Preliminary Investigations 

v. Utility Locations 

vi. Approved Budget for the Contract 

vii. Proposed Design and Construction Schedule 

viii. Tender/Bidding Documents, including instruction to Bidders and Conditions of 

Contract 

 

IX. DETAILED ENGINEERING REQUIREMENT 
 

1. Upon award of the design and build contract within a period of 30 Calendar Days, the 

winning bidder shall be responsible for the preparation and submission of all necessary 

detailed engineering investigations, surveys and designs in accordance with the provisions of 

Annex “A” of the IRR of R.A. 9184 (with exception of the Bidding Documents and the ABC) 

 

2. The procuring entity shall ensure that all the necessary schedules with regard to the 

submission, confirmation and approval of the detailed engineering design and the details of 

the construction methods and procedures shall be included in the contract documents. 

 

3. The procuring entity shall review, order rectification, and approve or disapprove- for 

implementation only – the submitted plans within these schedules. All instructions for 

rectification shall be in writing stating the reasons for such rectification. The design and build 

contractor shall be solely responsible for the integrity of the detailed engineering design and 

the performance of the structure irrespective of the approval/confirmation by the procuring 

entity. 

 

4. Follow the specific space, utility and traffic flow requirements for every room using the 

issued layout by the CEFA Team. 

 

X. SCOPE OF WORK & SERVICES 
 

A.1. PRE-CONSTRUCTION PHASE 

 

Submit a desirable Architectural and Detailed Engineering Plan for the proposed construction 

/ development project that is compliant with the minimum building design 

specifications of CEFA. 

 

A.1.1. Prepare and Conduct Field Surveys, Investigation Reports and seek queries of the end 

users of the existing system. 
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A.1.2. Prepare a complete set of preliminary drawings consisting of the Architectural, 

Structural, Mechanical and Electrical plans which will be presented for the review and 

approval of CEFA Team. 

 

A.1.3. Upon approval by the CEFA Team, the contractor shall prepare detailed engineering 

activities for construction/development project that shall include the following: 

 

A.1.3.1. Preparation of Complete Plans includes Architectural, Structural, Mechanical, 

Electrical, and Term of Reference. 

 A.1.3.2. Preparation of Bill of Materials and Cost Estimates. 

 A.1.3.3. Preparation of Detailed Unit Price Analysis (DUPA). 

A.1.3.4. Preparation of Term of Reference/Technical Specification to be used in the 

construction. 

A.1.3.5. Preparation of PERT-CPM/Gantt chart and Estimated Cash Flow. 

A.1.3.6. Provide all the necessary documents needed for Building Permit Purposes. 

   

A.1.4. The CONTRACTOR shall submit to the CEFA Team within Thirty (30) Calendar 

days from receipt of the Notice to Proceed (NTP), the detailed approach, work plan 

and schedule. 

  

  

A.2. CONSTRUCTION PHASE 
 

A.2.1. The CONTRACTOR shall undertake the construction of the said Project in accordance 

with the plans and specifications in the Terms of Reference for the Design and Build. 

 

A.2.2. The CONTRACTOR shall secure all necessary permits, compliances and certificates 

for the construction. 

 

A.2.3. The CONTRACTOR shall furnish all the construction materials needed for the 

execution of the work to include manpower, equipment, tools and other incidentals 

necessary to complete the works in accordance with the construction drawings, 

technical specifications as enumerated herein; 

 

A.2.4. Details, which may be needed to implement the plans and 

specifications, shall be furnished by the OWNER and shall be implemented by the 

CONTRACTOR at no extra cost to the OWNER, provided that the said details are 

consistent with the intent of the Contract documents. 

 

A.2.5. Provide all other necessary documents that shall be required by the  

CEFA Team 

 

A.2.6. Details, which deviate from the bid plans and specifications and are 

inconsistent with the intent of the Contract documents, shall be implemented by the 

CONTRACTOR subject to negotiation. 

 

A.2.7 The CONTRACTOR shall administer the works in accordance with the stipulated 

terms and conditions herein specified and in accordance with R.A. 9184. 
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A.3. POST CONSTRUCTION PHASE 
 

A.3.1. Conduct final inspection with the CEFA Engineering Team, Bureau’s Inspection 

Section and Contractor. 

 

A.3.2. Certify completion of works in accordance with the approved plans and specifications 

and recommend the issuance of certificate of completion after final inspection and 

acceptance. 

 

A.3.3. Assist the CEFA-End Users and the contractor(s) on the preparation and submission of 

all forms and supporting documents required by the concerned government agencies. 

 

A.3.4. Preparation of as-built plans where necessary 

 

XI. SUBMITTALS AND OTHERS 

 

The Contractor and Engineering firm/company shall prepare and submit the following 

reports: 

 

D.1. Seven (7) sets of Preliminary drawings and design reports. 

 

D.2. Seven (7) sets of Final drawings including all supporting analyses, complete 

construction drawings and as to what is mention in Section A.1.3 for construction. 

Additional copies requested by the Owner shall be charged separately. 

 

D.3. Seven (7) set of As Built drawings and a digital copy 

 

D.4. Contract Time Extension Endorsement 

 

D.5. Variation Order Endorsement 

 

D.6. Acceptance Documentary Requirements 

 

D.7 Necessary Survey and Soil Test Results 

 

 

XII. DURATION OF CONTRACT 

 

The CONTRACTOR shall complete the project within One Hundred Twenty (120) 

calendar days from signing of the Contract. 

 

E.1. Component I – Field Study, Investigation and Preliminary Drawings 

E.1.1. Referring to Section X.A.1.1. and X.A.1.2 of this document. 

Within Ten (10) calendar days (including approval of the 

preliminary drawings) from receipt of Notice to Proceed. 

 

E.2. Component II - Architectural and Detailed Engineering Design 

E.2.1. Submission of plans and detailed engineering activities for 

construction/ development project as refers to Section X.A.1.3 

Within Twenty (20) calendar days (including acceptance plans and 
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detailed engineering activities) from the completion of the approved Field Study, 

Investigation and Preliminary Drawings. 

 

E.3. Component III – Project Construction and Supervision 

E.3.1 The Construction and Supervision of the project is Within Ninety (90) calendar days 

from the Submission of plans and detailed engineering activities. 

 

XIII. CONTRACT PRICE AND MANNER OF PAYMENT 

 

I.1 DESIGN PHASE 

 

Complete preparation and submission of construction drawings, specifications, tender and 

other related documents (refer to Section X. A.1.1-A.1.3) the lump-sum amount of Five 

Million Four Hundred Thousand Pesos Only (Php 5,400,000.00) 

 

This will be paid in the following manner; 

PAYMENT SCHEDULE GROSS AMOUNT 

ACCUMULATIVE 

GROSS AMOUNT OF 

PAYMENT 

Upon Conducting Field 

Surveys, Investigation 

Reports and seek queries of 

the end users desired design, 

10% of the lump-sum 

amount 

Php 540,000 Php 540,000 

Upon presentation and 

approval of preliminary 

architectural drawing 

consisting of the Plans and 

3D sketches, 30% of the 

lump-sum amount 

Php 1,620,000 Php 2,160,000 

Upon submission and 

acceptance approval by 

CEFA-End users, detailed 

engineering activities for 

construction/development 

project (refer to Section X. 

A.1.3.), 60% of lump sum 

amount 

Php 3,240,000 Php 5,400,000 

 

 

 

 

I.2 CONSTRUCTION PHASE 

 

For and in consideration of the faithful and complete performance and accomplishment of all 

the obligations specified under Section X. A.1.3, the OWNER shall pay the CONTRACTOR 

the Contract price amount of Eighty-Four Million Six Hundred Thousand Pesos Only 

(Php 84,600,000.00). 
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The CONTRACTOR hereto guarantees that for the construction and work covered herein, the 

OWNER shall not incur any additional expenses or be required to pay any sum beyond the 

said amount except for any addition or extra work that may be required and authorized in 

writing by the OWNER. 

 

The above Contract Price is all inclusive of the Twelve Percent (12%) Expanded Value 

Added Tax (E-VAT) as required by the Bureau of Internal Revenue Code. The Contract Price 

is not subject to any escalation regardless of the increase in materials, labor, taxes, licenses, 

fees, and of inflation, devaluation or depreciation of the Philippine Currency. 

 

This will be paid thru Progress Billing with 15% Mobilization Fee (recouped thru progress 

billings) submitted thru the CEFA-Engineering Team 

 

XIV. TERMS OF PAYMENT 

 

1. Mobilization Fee. The OWNER shall upon written request of the CONTRACTOR 

which shall be submitted as a Contract document, pay the mobilization fee to the 

CONTRACTOR in an amount equal to Fifteen Percent (15%) of the total Contract 

price for Civil Works (Section I.2) to be made in lump sum. The mobilization fee 

shall be made only upon submission the contractor and acceptance by the OWNER of 

an irrevocable standby letter of credit of an equivalent value from a commercial bank, 

a bank guarantee or a surety bond, callable on demand, issued by a surety or insurance 

company duly accredited by the Insurance Commission and confirmed by the 

OWNER. The mobilization fee shall be repaid by the CONTRACTOR by recoupment 

from their Progress Billing. 

 

2. As per Accomplishment Progress Payment. The OWNER shall pay the 

CONTRACTOR by the percentage of the job accomplished as stipulated in Section 

I.1. and I.2. For this purpose, a statement showing the actual job accomplished shall 

be submitted by the CONTRACTOR for the evaluation and endorsement of the 

Resident Engineers, and the written approval of the OWNER, the OWNER shall 

make the corresponding payment within forty-five (45) calendar days from the 

endorsement of the Resident Engineer and the approval of the Owner, less the 

advance mentioned above (recoupment thru progress billing). The OWNER is not 

bound by any endorsement made to the Materials and equipment delivered on the site 

but not completely utilized/installed, except as otherwise stipulated in the Contract 

documents and this agreement shall not be included for payment. Building permit, 

Electrical and sanitary permits will be required for submission for their first progress 

payment 

 

3. Final Payment shall be made after full and final completion of the work as duly 

certified by the Resident Engineer for the approval and acceptance of the Owner’s 

representative. Upon receipt of written notice from the CONTRACTOR that the work 

is ready for final inspection and acceptance, the Resident Engineer and the duly 

authorized representative of the OWNER shall promptly make such inspection, and if 

found that the work is worthy of acceptance under the Contract and the Contract is 

fully performed, they shall promptly issue a final Certificate of Acceptance over their 

signatures stating that the work provided for in this Contract has been completed and 

is accepted by then under the terms and conditions thereof, and that the entire balance 

found to be due to the CONTRACTOR and noted in said certificate and payable as 
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above provided, within forty five (45) calendar days therefrom, subject to the 

submission of the Certificate of Completion. Before issuance of final certificate of 

completion, the CONTRACTOR shall submit satisfactory evidence to the Resident 

Engineer and the OWNER that all payroll, materials, bills and other indebtedness 

incurred in connection with or for the prosecution of work have been fully paid, and 

upon submission of the following documents, all at the expense of the Contractor: 

 

1. All original and revised plans duly approved 

2. Seven (7) sets of duly approved As Built drawings and a digital copy 

 

4. Retention Money. The Ten Percent (10%) Retention shall be made in each 

succeeding payment to serve as a reserve fund for defects which may occur within 

one year. The amount shall be deposited in the name of the Contractor and the owner, 

in the bank chosen by the owner and shall only be released upon correction of all the 

identified defects. The total Retention money shall be due for release upon Final 

Acceptance of the Works. The CONTRACTOR may, however, request the 

substitution of the Retention Money for each progress billing with irrevocable standby 

letters of credit from a commercial bank, bank guarantees or surety bonds callable on 

demand, of amounts equivalent to the Retention Money substituted for and acceptable 

to government, provided that the Project is on schedule and is satisfactorily 

undertaken. Otherwise, the ten percent (10%) Retention shall be made. 

 

In addition to the retention stated above, an amount representing the withholding tax 

shall be deducted from the progress billing filed by the CONTRACTOR. 

 

 

The following documents must be submitted to the CEFA PMO before processing of 

payments to the DESIGN & BUILD CONTRACTOR can be made: 

 

i. Progress Billing 

ii.  Detailed Statement of Work Accomplished (SWA) 

iii. Request for payment by the DESIGN & BUILD CONTRACTOR 

iv. Pictures/photographs of work accomplished 

v. Payment of utilities (power and water consumption) 

vi. DESIGN & BUILD CONTRACTOR’s affidavit 

 

The acceptance of work from time to time for the purpose of making progress payment shall 

not be considered as final acceptance of the Work under this Contract. 

 

XV. COMMENCEMENT AND TIME COMPLETION 

 

The Contract shall take effect on the date of receipt of the Notice to Proceed from 

the OWNER. The CONTRACTOR shall commence execution of the Project within seven 

(7) calendar days from receipt of Notice to Proceed from the OWNER will be 

considered as the contract start date and shall finish and complete the project within 

one hundred Twenty (120) calendar days. 

 

It is agreed that the time is an essential element of this Contract and therefore, the 

construction must be completed one hundred Twenty (120) calendar days’ contract 

start date. Otherwise, the CONTRACTOR must pay the OWNER the amount stated in 
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the Revised Implementing Rules and Regulations of R.A. 9184, as liquidated damages 

until the day the unfinished work is completed. 

 

For this purpose, it is hereby agreed and understood that the CONTRACTOR 

expressly authorizes the OWNER to deduct the amount of such damages from any 

monies due to or which may be become due to the CONTRACTOR, without 

prejudiced to the other methods of recovery. The payment of deduction of such 

damages shall not relieve the CONTRACTOR from his obligation to complete the 

work or any other obligations and liabilities under this Contract. 

 

XVI. CODES AND STANDARDS 

 

The project shall be designed, engineered, installed, tested, commissioned and handed 

over in conformity with the Building and Design Standards of the CEFA System and 

with the latest editions of the National Building Code of the Philippines, the National 

Structural Code of the Philippines, the Philippine Electrical Code, Philippine 

Mechanical Code, the National Plumbing Code of the Philippines, National Fire Code 

of the Philippines and other relevant codes and standards. 

 

XVII. INSTALLATION AND WORKMANSHIP 

 

Personnel of the DESIGN & BUILD CONTRACTOR should be specialists highly 

skilled in their respective trades, performing all labor according to first-class 

standards. A full time Project Engineer/Architect and Construction Safety Engineer 

shall be assigned by the DESIGN & BUILD CONTRACTOR at the job site during 

the construction of the project. 

 

All work to be subcontracted shall be declared by the DESIGN & BUILD 

CONTRACTOR and shall be approved by the CEFA PMO. However, subcontracting 

of any portion shall not relieve the design and build contractor from any liability or 

obligation that may arise from the contract for this project. Tapping for utilities such 

as power supply, water supply and sewage drainage shall be coordinated with their 

respective utilities/ service provider/ companies, and all works involved, including 

access to utilities tapping point, excavation, removal of obstructions, concrete 

breaking, backfilling and restoration of affected areas, shall be coordinated and 

included in the scope of work and cost of the project. 

 

Any errors, omissions, inconsistencies, inadequacies or failure submitted by the 

DESIGN & BUILD CONTRACTOR that do not comply with the requirements shall 

be rectified, resubmitted and reviewed at the DESIGN & BUILD CONTRACTOR’S 

cost. If the DESIGN & BUILD CONTRACTOR wishes to modify any design or 

document which has been previously submitted, reviewed and approved, the DESIGN 

& BUILD CONTRACTOR shall notify the procuring entity within a reasonable 

period of time and shall shoulder the cost of such changes. 

 

XVIII. MATERIALS 

 

All materials and equipment shall be standard products of manufacturers engaged in 

the production of such materials and equipment and shall be the manufacturer’s latest 

standard design. 
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The materials and workmanship supplied shall be of the best grade and constructed 

and/ or installed in a practical and first-class manner. It will be completed in 

operation, nothing being omitted in the way of labor and materials required and it will 

be delivered and turned over in good condition, complete and perfect in every respect. 

 

All materials shall be in conformance with the latest standards and with inspection 

and approval of the CEFA Resident engineers as stated on the issued Technical 

Specifications. 

 

XIX. LIQUIDATED DAMAGES 
 

In the event that the CONTRACTOR refuses or fails to satisfactorily complete the 

work within the time herein specified, plus any time extension duly granted, and is 

hereby in default under the Contract, the OWNER is hereby authorized to impose the 

liquidated damages under the Revised Implementing Rules and Regulations of R.A. 

9184, without having to prove that it has incurred actual damages. The 

CONTRACTOR agrees to pay the OWNER for liquidated damages and not by way of 

penalty an amount to be determined in accordance with the formula prescribed under 

R.A. 9184, until the work is completed and accepted or taken over by the OWNER. 

 

Said liquidated damages maybe deducted from any money due or which may become 

due to the CONTRACTOR under the Contract and/or collect such liquidated damages 

from the retention money or other securities posted by the CONTRACTOR 

whichever is convenient and expeditious to the OWNER. 

 

XX. CHANGES AND ADDITIONS 

 

If the OWNER shall, must be in document, require any deviation from the Plans and 

Specification or require that any work described in the Plans and Specifications be 

omitted, then the CONTRACTOR will carry out such requirements of the OWNER 

and shall perform the additional / deductive work in a thorough manner to the 

satisfaction of the OWNER within the time prescribed. 

 

The Contractor shall compute the cost of the added to or deducted from the Contract 

Price, whichever the case may be, for the approval of the OWNER and shall be 

executed under the conditions hereof and the Contract Documents as prescribed by 

RA9184. 

 

a. Any errors, omissions, inconsistencies, inadequacies or failure submitted by 

the contractor that do not comply with the requirements shall be rectified, 

resubmitted and reviewed at the contractor’s cost. If the Contractor wishes to 

modify any design or document which has been previously submitted, 

reviewed and approved, the contractor shall notify the procuring entity within 

a reasonable period of time and shall shoulder the cost of such changes. 

 

b. As a rule, changes in design and construction requirements shall be limited 

only to those that have not been anticipated in the contract documents prior to 

contract signing and approval. The following guidelines shall govern approval 

for change or variation orders: 
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i. Change Orders resulting from design errors, omissions or non-

conformance with the performance specifications and parameters and the 

contract documents by the contractor shall be implemented by the 

contractor at no additional cost to the procuring entity. 

ii. Provided that the contractor suffers delay and/or incurs costs due to 

changes or errors in the procuring entity’s performance specifications and 

parameters, he shall be entitled to either one of the following: 

 

a. an extension of time for any such delays under Section 10 of Annex 

“E”; or 

 

b. Payment for such costs as specified in the contract documents, 

provided, that the cumulative amount of the variation order does not 

exceed ten percent (10%) of the original contract 

 

XXI. THE IMPLEMENTING AGENCY’S GENERAL RESPONSIBILITY 

 

The implementing agency for the project is the CEFA PMO with final approval for all 

decisions and actions from the DA Office of the Secretary through the Design and Build 

Committee. The D&B Committee shall: 

 

a) Prepare the design brief for the project in accordance with CEFA Systems’ policies, 

existing codes, traditions, standards, and the conditions and design criteria enumerated in 

the Terms of Reference. 

 

b) Coordinate with DESIGN & BUILD CONTRACTOR, and the Bureau’s Inspection 

Section with regard to the design and implementation of the project. 

 

c) Assist in the coordination of the DESIGN & BUILD CONTRACTOR with various utility 

agencies during the detailed design and implementation phases of the project. 

 

d) Conduct regular coordination meetings between the DESIGN & BUILD CONTRACTOR 

and CEFA End-users to facilitate the implementation of the project. 

 

XXII. THE DESIGN & BUILD CONTRACTOR’S GENERAL RESPONSIBILITY 

 

a) The DESIGN & BUILD CONTRACTOR shall certify that he has, at his own expense, 

inspected and examined the proposed project site, its surroundings and existing infrastructure 

and facilities related to the execution of the work and has obtained all the pieces of 

information that are considered necessary for the proper execution of the work covered under 

these Terms of Reference. 

 

b) The DESIGN & BUILD CONTRACTOR shall ensure that all works at the stages of design, 

construction, restoration of affected areas, and testing and commissioning shall be carried out 

efficiently and effectively. 

 

c) The DESIGN & BUILD CONTRACTOR shall provide the CEFA Team with complete 

reports such as technical analysis, maps and details regarding the existing conditions and 

proposed improvements within the site. 
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d) The DESIGN & BUILD CONTRACTOR shall consider the business calendar and critical 

dates and occasions within premises the CEFA is to be erected on, in order to align his work 

schedule with the business calendar of the agency to avoid unnecessary disruption of events 

and activities due to construction activities such as closure of water and power supply and 

non-usage of the existing roads. 

 

e) The DESIGN & BUILD CONTRACTOR shall inform the CEFA Team of critical events 

during construction, especially when such events can potentially disrupt business activities. 

 

f) The DESIGN & BUILD CONTRACTOR shall be PCAB accredited and shall have a 

Construction Safety and Health Program approved by DOLE and designed specifically for 

the DESIGN AND BUILD SERVICES FOR THE CONSTRUCTION OF THE CEFA 

BUILDING. 

 

g) The DESIGN & BUILD CONTRACTOR will be held accountable for accidents that might 

occur during the execution of the project. The DESIGN & BUILD CONTRACTOR is 

required to install warning signs and barriers for the safety of the general public and the 

avoidance of any accidents and provide appropriate and approved type personal protective 

equipment for their construction personnel. 

 

h) The DESIGN & BUILD CONTRACTOR shall be professionally liable for the design and 

shall submit a signed and sealed copy of the approved construction documents to form part of 

the Contract Documents. 

 

i) Only the plans approved by the Head of Procuring Entity (HOPE) shall be signed and sealed 

by the DESIGN & BUILD CONTRACTOR, and thereafter shall be the plans used for 

construction. 

 

j) All works designed and constructed should be guaranteed to seamlessly fit into the overall 

system general design standards of the CEFA System. 

 

 

XXIII. CONTRACTOR’S LIABILITIES 

 

It is hereby agreed and understood that no employer-employee relationship exists between the 

OWNER and the CONTRACTOR, and all laborers, workers, employees and staff of the 

CONTRACTOR are not in any way connected with the OWNER and there exists no employer-

employee relationship between the OWNER and the said laborers/employee and staff of the 

CONTRACTOR. 

 

The CONTRACTOR hereby agrees to shoulder and answer all claims of any nature, whether for 

death, injuries or damages that may be suffered by CONTRACTOR’s workers and / or by third 

parties, arising from or in connection with the performance of the work. The CONTRACTOR shall 

at all times stand solely liable and / or responsible for compliance with all existing rules and 

regulations and the CONTRACTOR agrees and binds itself to save and hold the OWNER harmless 

from any and all liabilities in respect thereto or arising therefrom. Despite of all the foregoing, should 

the OWNER be held liable whatsoever for any claim, the CONTRACTOR hereby undertakes to 

indemnify the OWNER for whatsoever amount it was ordered to pay the CONTRACTOR’s workers 

or employees upon demand. 
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For this purpose, the CONTRACTOR binds itself to protect and immune the OWNER from any suit 

or liability arising from the above claims. The CONTRACTOR shall strictly follow the provision on 

safety, security and protection of the environment stipulated in the Contract documents and those 

provided under the National Building Code and the Labor Code.  

 

XXIV. PERFORMANCE SECURITY 

 

The CONTRACTOR upon signing of the CONTRACT shall post a Performance Security as 

contained in the Instruction to Bidders, as a guarantee for the CONTRACTOR’s faithful 

performance of the Contract work and to cover payments and obligations arising from this 

agreement. Such performance security shall remain and continue to be in full force and effect and 

shall cover the period from the Time of the signing of the CONTRACT until the Final Acceptance of 

the Project by the OWNER in accordance with the Government Procurement Policy Board (GPPB) 

Resolution No. 12, provided that the CONTRACTOR has submitted to the OWNER the Warranty 

Security stipulated under ARTICLE 14 of this Agreement. Coverage of the performance security 

shall include the defects liability of one (1) year and shall be due for release only after the Certificate 

of Acceptance is issued by the OWNER. 

 

XXV. DEFECTIVE WORK AND MATERIALS 

 

Defective work shall be made good, and unsuitable materials shall be rejected notwithstanding that 

such work and materials have been overlooked by the Resident Engineer and the Owner and 

accepted or estimated for payment. If the work or any part thereof shall be found defective at any 

time before the final acceptance of the whole work, the CONTRACTOR shall forthwith make good 

such defect in the manner satisfactory to the Resident Engineer and the OWNER. If there is any 

material that is brought to the site for use in the work or selected for, that is not in conformity with 

specifications, the CONTRACTOR shall forthwith remove such material form the project site; and 

any materials furnished which are damaged or rendered defective by the handling of or improper 

installation by the CONTRACTOR, his agents of his employees, shall be made good and replaced at 

the CONTRACTOR’s expense. The provision is without prejudice to Article 1723 of the Civil Code 

of the Philippines which is hereby incorporated as part of this Contract. 

 

Any part of the work done which is not of the quality required by or acceptable to the Resident 

Engineer and the OWNER shall be torn down or removed immediately and rebuilt in accordance 

with the requirements of the Plans and Specifications without any liability on the part of the 

OWNER to pay any additional cost incurred by the CONTRACTOR in accordance therewith. 

Should the CONTRACTOR neglect or delay the correction of faulty works, the OWNER may 

employ and pay other persons to make good such deficiencies. It is agreed that all expenses 

consequent thereof or incidental thereto shall be incurred without need of prior consent approval of 

the CONTRACTOR. Such expenses shall be for the CONTRACTOR’s sole account and deducted 

from any monies due to which may be become due to the CONTRACTOR, or any other manner 

provided in this Contract or under applicable laws. 

 

The CONTRACTOR shall be deemed negligent or in delay, if he fails to commence correction of 

deficiencies within three (3) days from his receipt of written notice from the Resident Engineer 

and/or OWNER. 
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XXVI. SUSPENSION AND TERMINATION 

 

 Disputes. Any dispute concerning any question arising from this Contract which is 

not disposed of by agreement between parties, shall be decided by the OWNER’s 

representative who shall furnish the CONTRACTOR a written copy of its decision. 

 

 Arbitration. The decision of the OWNER’s representative shall be final and 

conclusive unless within thirty (30) days from the date of receipt thereof, CONTRACTOR 

shall deliver to the OWNER a written notice addressed to the OWNER’s representative 

stating its desire to submit the controversy to arbitration. In such event, the dispute shall be 

decided in accordance with Philippine laws (Executive Order No. 1008). 

 

 Enforcement. Decisions reached by arbitration maybe enforced by either of the 

parties to this Contract in any court of competent jurisdiction in the Philippines. In case of 

suit arising in connection with the terms of this Contract, the parties hereto, expressly 

submit to the jurisdiction of the said court. 

 

 Termination. If the CONTRACTOR shall breach any warranty made, violate any of 

the terms and conditions in this Contract, and/or related Contract documents or neglect to 

perform any of his Contractual obligations, the OWNER may give written notice to perform 

such obligation or make good his warranty and should he fail to do so within Seven (7) days 

from receipt thereof, and if the Architect shall certify to such failure, this shall be sufficient 

ground for the OWNER to take-over and complete the work comprehended under this 

Contract, and to use or authorize such other Contractor or person to use any tools, materials, 

equipment and any other property of the CONTRACTOR. However, the CONTRACTOR 

shall be entitled to payment under this Contract only in the event that the amount of the 

estimated cost remaining unpaid shall exceed the expenses incurred by the OWNER up to 

such excess plus Five Percent (5%) thereof as penalty. But should the balance be less than the 

aforementioned expenses for the completion of the construction plus Five Percent (5%) 

thereof as penalty, the CONTRACTOR shall pay the amount of such additional expenses to 

the OWNER, or of any monies due to the CONTRACTOR or the Performance Bond. 

 

XXVII. RESPONSIBILITY OF THE CONTRACTOR 

 

The CONTRACTOR does hereby warrant and guarantee that all the materials to be supplied by him 

under this Contract are new, first class, free from defects and shall be fully complying in every 

respect with the specifications, approved samples and other requirements of the Contract plans and 

other related Contract documents. The CONTRACTOR shall make no substitution for materials 

required by him under this Contract unless written approval is first obtained from the OWNER. 

 

The CONTRACTOR shall diligently supervise the construction until completion and he shall have, 

on a full-time basis, a competent project Architect & Engineer who shall act as Project Supervisor. 

 

The OWNER reserves the right to reject for reasonable cause any person or persons employed by the 

CONTRACTOR in the construction work and the omission of the OWNER to exercise such right 

shall not in any way relieve the CONTRACTOR from his responsibility to fulfill his undertakings. 

 

All Sub-Contractors to be used if any, shall require the OWNER prior approval. 
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The CONTRACTOR shall fully coordinate with all Contractors of other building trade of their 

jurisdiction. 

 

The CONTRACTOR shall provide storage and delivery facilities for testing of concrete, CHB, steel 

bar and other material samples required for the Project. Cost of testing for concrete and steel shall be 

paid by the CONTRACTOR. Testing shall be done by a testing laboratory acceptable to the 

OWNER. 

 

Temporary facilities such as bunkhouses, toilet facilities, power, water, telephone and security shall 

be for the sole account of the CONTRACTOR. In case more than one (1) Contractor is involved in 

the Project, the expenses shall be prorated based on their respective Contract Price. 

 

The CONTRACTOR further guarantees to restore the orderly condition of the immediate premises 

after the completion of the construction, removing all landfills, temporary make-shifts, and such 

other obstruction that were built due to the construction work. If the CONTRACTOR fails to clear 

obstruction and clean the premises after the completion of the construction work, the OWNER may 

opt to fulfill the CONTRACTOR’s obligation and deduct whatever expenses he (the OWNER) has 

incurred from any monies due to the CONTRACTOR. 

 

The CONTRACTOR shall prepare a tarpaulin signboard and must be suitably framed for outdoor 

display at the project location, and shall be posted as soon as the award has been made. 

 

XXVIII. GENERAL PROVISIONS 

 

 Suppletory Use of Contract Documents. The bid documents shall be suppletory to this 

Contract. In case of conflict between the Bid Documents and the Contract, the later shall prevail, 

unless it is very evident that the former is correct. Any and all deficiencies in the provisions of this 

Contract intended to be covered hereby or otherwise connected with or related to the Project covered 

hereby, but not expressly covered by the provisions of this Contract shall be supplied by the 

Pertinent Provisions of the Bid/tendered documents and shall be binding for purposes of this 

Agreement  

 

 Compliance with Law Ordinances etc. The CONTRACTOR shall comply with all the laws 

ordinances and regulations of both the national and local government applicable to or binding upon 

the parties hereto, the works covered by this Agreement, or the persons engaged on the performance 

and accomplishment of the works covered by this Agreement and shall be totally responsible for all 

damages either to the OWNER or to the government, national or local, for the non-observance of 

such laws, ordinances and regulations. 

 

 Modification. No modification including transfer or assignment or sub-contracting of any 

right or obligation under the terms of this agreement shall be valid unless mutually agreed upon in 

writing by the parties herein. 

 

 Substantial Completion. There shall be Pre-Final Inspection which shall be jointly 

conducted when the actual percent accomplishment reached to 95%. Identified defects must be 

rectified and completing the remaining works for and in consideration of Substantial Completion. 
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Section X. Bill of Quantities 
 

Project 
: DESIGN AND BUILD OF RENDERING PLANT HOUSE INCLUDING SUPPLY AND INSTALLATION OF 
RENDERING PLANT EQUIPMENT 

Location   : ANGAT, BULACAN 

Subject : Bill of Quantity 

    Date : November 27, 2024 

    

Item # Work Description Qty. Unit Unit Cost Amount 

I.  GENERAL REQUIREMENTS 1.00 lot   
        
2,000,000.00  

1.0 Site Protection (Board up works) 1.00 lot       150,000.00  #VALUE! 

2.0 Tarpaulin Signage for Project Details 1.00 lot          50,000.00  #VALUE! 

3.0 
Complete Architectural Design and Other 
requirements 

1.00 lot    1,108,100.00  #VALUE! 

4.0 
Complete Structural Design and Other 
requirements 

1.00 lot    1,662,150.00  #VALUE! 

5.0 
Complete Plumbing and Sanitary Design and Other 
Requirements 

1.00 lot       775,670.00  #VALUE! 

6.0 
Complete Fire protection System Design and Other 
Requirements 

1.00 lot       664,860.00  #VALUE! 

7.0 
Complete Ducting and Ventilation Design and Other 
Requirements 

1.00 lot   #VALUE! 

8.0 
Complete CCTV with PA System Design and Other 
Requirements 

1.00 lot       498,645.00  #VALUE! 

9.0 
Complete Electrical Design and Other 
Requirements 

1.00 lot       554,050.00  #VALUE! 

10.0 Permits and other Miscellaneous Fees and Taxes 1.00 lot       546,347.50  #VALUE! 

  Building Permit         

  Sanitary Plumbing Permit         

  Electrical Permit         

  Mechanical Permit         

  Fire Department (FALAR)         

11.0 Certificate of Occupancy 1.00 lot    1,201,964.50  #VALUE! 

12.0 Bonds and Insurances 1.00 lot    1,500,000.00  #VALUE! 

  Performance Bonds         

  Warranty Bonds         

  Contractors all-risk Performance Bond         

  Construction Bond         

11.0 Soil Investigation and Material Testing 1.00 lot          50,000.00  #VALUE! 

12.0 Bonds and Insurances 1.00 lot       500,000.00  #VALUE! 

13.0 Other Misc. Fees: 1.00 lot    1,608,000.00  #VALUE! 

  Site Security           432,000.00    

  Site Maintenance           216,000.00    

  Supervision and Technical Support Staff           960,000.00    
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II. Mobilization 1.00 lot 
  

            
500,000.00  

1.0 
Groundbreaking/Project Meeting/Mobilization 
Fees 

1.00 lot       150,000.00  #VALUE! 

  Clearing and Grubbing 1,374.40 sqm               350.00  #VALUE! 

  Preparation and Layout 1,374.40 sqm               200.00  #VALUE! 

2.0 Temporary Facilities 1.00 lot       630,000.00  #VALUE! 

  
Field Office, Bodega and required Facilities (w/ 

Toilet) 
          300,000.00    

  Temporary Shed and Perimeter Fences           120,000.00    

  Water, Electricity and other Communication Fees           210,000.00    

3.0 Hauling and Transport of Materials 200.00 TL            3,500.00  #VALUE! 

4.0 Safety Requirements 1.00 lot       879,700.00  #VALUE! 

  Site PPEs             25,000.00    

  Site Protection and Safekeeping           648,000.00    

  
Safe Staging and Scaffolding, Temporary 

Structures 
          206,700.00    

            

III. Site Works 1.00 lot 
  

            
200,000.00  

1.0 Site Preparation         

  Layout and Staking 1,374.40 sqm               100.00  #VALUE! 

  Soil Poisoning and Termite Control 1,374.40 sqm               750.00  #VALUE! 

2.0 Excavation and Dewatering         

  Foundation and other embedded Structures 45.00 cu.m.               520.00  #VALUE! 

  Septic Tank, Sump Pit, Sewage and Catch Basins 48.00 cu.m.               520.00  #VALUE! 

  Water Reservoir 27.00 cu.m.               520.00  #VALUE! 

3.0 Backfilling 27.00 cu.m.               350.00  #VALUE! 

4.0 Compaction and Gravel Bedding 6.75 cu.m.               400.00  #VALUE! 

5.0 Hauling of Excess Soil 93.00 cu.m.               800.00  #VALUE! 

6.0 Others         

  Slope Protection         

  Demolition Works         

            

IV. Structural Works 1.00 lot 
  

           
3,000,000.00 

1.0 Formworks and Misc. Accessories         

2.0 Concreting Works (Strength TBN by Designer)         

3.0 Rebar Works (Sizes TBN by Designer)         

            

V. Metal Works 1.00 lot 
  

        
2,000,000.00 

1.0 Structural Steel         

  Main Structure         

2.0 Tinsmith and other Roofing Accessories         

  Main Roof         

  Roofing Sheets 835.88 sqm            1,750.00  #VALUE! 
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Ridge Roll, Gutters, Faschia and other related 

Accessories 
146.30 l.m.               450.00  #VALUE! 

  
C-Purlins (Including anchor to Trusses) and Sag 

Rods 
835.88 sqm               300.00  #VALUE! 

  Shed Roof (Perimeter)       
                              
-    

  Roofing Sheets 21.97 sqm            1,500.00  #VALUE! 

  G.I. Pipe Framing and other accessories 21.97 sqm               750.00  #VALUE! 

  
Curved Purlins (TBN) for Shed Roof and other 

accessories 
21.97 sqm               500.00  #VALUE! 

3.0 Stainless Steel Handrail for Outdoor                           -    
                              
-    

            

VI. Masonry Works 1.00 lot 
  

            
500,000.00  

1.0 Raised Floor Perimeters (CHB Laying) 163.98 sqm            1,200.00  #VALUE! 

2.0 
Lower Ground floor Walls (CHB Laying) Stair 
Backing 

224.10 sqm            1,200.00  #VALUE! 

3.0 Mezzanine Floor Partitions (CHB Laying) 112.50 sqm            1,200.00  #VALUE! 

4.0 Plastering Works 1,001.16 sqm               750.00  #VALUE! 

5.0 Masonry Lavatory Counters 15.20 sqm            1,200.00  #VALUE! 

     Sub-Total - Masonry Works        
             

VII. Thermal & Moisture Protection 1.00 lot   100,000.00 

  Waterproofing Positive Side         

1.0 Mezzanine T&B 15.00 sqm            1,200.00  #VALUE! 

2.0 Septic Tank, Sump Pit, Sewage and Catch Basins 80.00 sqm            1,500.00  #VALUE! 

3.0 Water Reservoir 60.00 sqm            1,500.00  #VALUE! 

     Sub-Total - Thermal & Moisture Protection        
             

VIII. Finishes 1.00 lot 
  

        
3,000,000.00  

  Carpentry         

1.0 
Insulated Sandwich Panel Exterior Walls 
(Thickness by Designer) 

896.80 sqm            7,200.00  #VALUE! 

2.0 
Insulated Sandwich Panel Interior Walls (Thickness 
by Designer) 

798.60 sqm            4,892.50  #VALUE! 

3.0 Insulated Suspended Linear Metal Ceiling 770.00 sqm               750.00  #VALUE! 

4.0 Metal Spandrel Eave Soffit (Perimeter) 113.65 sqm            2,150.00  #VALUE! 

5.0 Column and Misc. Cladding (Sandwich Panels) 120.00 sqm            4,892.50  #VALUE! 

6.0 Beam and Misc. Cladding (Sandwich Panels) 66.00 sqm            4,892.50  #VALUE! 

7.0 PVC Curtain 120.00 sqm            2,400.00  #VALUE! 

8.0 Stair Nosing 216.00 l.m.            1,350.00  #VALUE! 

9.0 Door Acessories         

  Locksets         

  Fire Exit Lockset 3.00 pcs          15,000.00  #VALUE! 

  Lever Type Lockset 14.00 pcs            2,500.00  #VALUE! 

  Ordinary Lockset 15.00 pcs            1,200.00  #VALUE! 

  Door Closer and Stopper 32.00 pcs            2,100.00  #VALUE! 
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  Painting         

1.0 Plastered Walls 1,001.16 sqm               850.00  #VALUE! 

2.0 Dywall Partitions   sqm   #VALUE! 

3.0 Ceiling   sqm   #VALUE! 

  Floor Finishes         

1.0 Non-Skid Floor Tiles (Toilets) 18.04 sqm            2,350.00  #VALUE! 

2.0 Wall Tiles (Toilets) 138.30 sqm            2,500.00  #VALUE! 

3.0 
Polished Concrete Finish with Abrasion Coating 
(Common Areas) 

276.80 sqm            1,958.00  #VALUE! 

4.0 
High Strength Industrial Flooring Coat (Lab, Offices, 
Collection Area and Stairs) must include surface 
preparation 

892.70 sqm            7,598.00  #VALUE! 

            

IX. Glassworks 1.00 lot 
  

            
300,000.00  

  Glass Partitions         

1.0 Laboratory Grade Glass Partition 125.40 sqm          11,725.00  #VALUE! 

2.0 
Glass Railings on Stainless Steel Frames (Button 
Type) 

108.57 l.m.            4,500.00  #VALUE! 

3.0 Toilet Mirrors         

4.0 Fixed Glass on Analok Frames 150.00 sqm            5,500.00  #VALUE! 

            

X. Doors and Windows 1.00 lot 
  

            
200,000.00  

  Doors         

1.0 Steel Door         

2.0 Wood Door         

3.0 Glass Door         

  Windows         

1.0 Glass Windows         

            

XI. Furnitures and Joineries 1.00 lot 
  

            
500,000.00  

1.0 Lobby Couch 2.00 sets          23,500.00  #VALUE! 

2.0 Lobby Reception Desk 1.00 sets       125,000.00  #VALUE! 

3.0 Office Tables 17.00 sets          10,500.00  #VALUE! 

4.0 Office Chairs 22.00 sets            2,500.00  #VALUE! 

5.0 Mobile Pedestal Drawers 4.00 sets            4,500.00  #VALUE! 

6.0 
Single Double Deck Bed (With cushion and 
Accessories) 

4.00 sets          20,000.00  #VALUE! 

7.0 Wardrobe Cabinet 4.00 sets          10,000.00  #VALUE! 

8.0 Laboratory Sink 11.00 sets          45,000.00  #VALUE! 

            

XII. Mechanical Works & Misc. Electronics 1.00 lot 
  

        
500,000.00  

1.0 HVAC System (Supply and Installation)         

  
Ceiling Casette Type ACU (Laboratories and 

Offices) 
1.00 lot    8,457,718.45  #VALUE! 
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XIII. Plumbing and Sanitary Works 1.00 lot   700,000.00 

1.0 Storm Drainage System 1.00 lot    2,044,489.15  #VALUE! 

2.0 Sewage System 1.00 lot       231,807.15  #VALUE! 

3.0 Cold & Hot Water System 1.00 lot       201,232.45  #VALUE! 

4.0 Plumbing Fixtures 1.00 lot       427,855.85  #VALUE! 

  Toilet with Flush         

  Lavatory and Sink         

  Urinal         

  Hose Bibb with Plug in         

  Shower Fixture         

  Shower Enclosure         

  Toilet Partition         

5.0 Termite Pipe Lines 1.00 lot   #VALUE! 

            

XIV. Fire Protection 1.00 lot   500,000.00 

1.0 Pipes and Fittings       
                              
-    

2.0 Valves and Accessories       
                              
-    

3.0 Sprinkler Heads       
                              
-    

4.0 Installation of Fire and Jockey Pumps       
                              
-    

5.0 SACP (Sprinkler Alarm Control Panel)       
                              
-    

6.0 Fire Extinguishers (6.4kgs) 1.00 lot          89,600.00  #VALUE! 

            

XV. Electrical Works 1.00 lot   1,000,000.00 

1.0 Raceway, Conduits and Fittings 1.00 lot       135,342.75  #VALUE! 

2.0 Panel Board, Breakers, Wires and Cables 1.00 lot    3,120,233.15  #VALUE! 

  
Schneider Circuit Breakers, Including Main 

Distribution Panels 
        

3.0 Telephones, TV Cables, Internet 1.00 lot       365,740.00  #VALUE! 

4.0 Wiring Devices, Outlet and Boxes 1.00 lot       348,219.35  #VALUE! 

5.0 Generator Set 50kVA 1.00 lot       850,000.00  #VALUE! 

6.0 Lighting Fixtures 1.00 lot    1,811,906.25  #VALUE! 

7.0 FDAS System 1.00 lot       375,945.00  #VALUE! 

8.0 CCTV System 1.00 lot       745,762.45  #VALUE! 

  HD CCTV Cameras (1080p)         

  1-set High Desktop Computer         

9.0 PA (Public Announcer) and other Misc. Item 1.00 lot       216,348.00  #VALUE! 

XVII. Rendering Equipments       
 

1.0 
Supply  and Installation of 2-set Rendering Plant 
Equipment 

1.00 lot   
         

15,000,000.00  

GRAND TOTAL COST               Php  
      

30,000,000.00  

 
Note: All values mentioned above can be subjected to change based on the contractors design and specifications 
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Project 
: DESIGN AND BUILD OF RENDERING PLANT HOUSE INCLUDING SUPPLY AND INSTALLATION OF 
RENDERING PLANT EQUIPMENT 

Location   : SUBIC, ZAMBALES 

Subject : Bill of Quantity 

    Date : November 27, 2024 

    

Item # Work Description Qty. Unit Unit Cost Amount 

I.  GENERAL REQUIREMENTS 1.00 lot   
        
2,000,000.00  

1.0 Site Protection (Board up works) 1.00 lot       150,000.00  #VALUE! 

2.0 Tarpaulin Signage for Project Details 1.00 lot          50,000.00  #VALUE! 

3.0 
Complete Architectural Design and Other 
requirements 

1.00 lot    1,108,100.00  #VALUE! 

4.0 
Complete Structural Design and Other 
requirements 

1.00 lot    1,662,150.00  #VALUE! 

5.0 
Complete Plumbing and Sanitary Design and Other 
Requirements 

1.00 lot       775,670.00  #VALUE! 

6.0 
Complete Fire protection System Design and Other 
Requirements 

1.00 lot       664,860.00  #VALUE! 

7.0 
Complete Ducting and Ventilation Design and Other 
Requirements 

1.00 lot   #VALUE! 

8.0 
Complete CCTV with PA System Design and Other 
Requirements 

1.00 lot       498,645.00  #VALUE! 

9.0 
Complete Electrical Design and Other 
Requirements 

1.00 lot       554,050.00  #VALUE! 

10.0 Permits and other Miscellaneous Fees and Taxes 1.00 lot       546,347.50  #VALUE! 

  Building Permit         

  Sanitary Plumbing Permit         

  Electrical Permit         

  Mechanical Permit         

  Fire Department (FALAR)         

11.0 Certificate of Occupancy 1.00 lot    1,201,964.50  #VALUE! 

12.0 Bonds and Insurances 1.00 lot    1,500,000.00  #VALUE! 

  Performance Bonds         

  Warranty Bonds         

  Contractors all-risk Performance Bond         

  Construction Bond         

11.0 Soil Investigation and Material Testing 1.00 lot          50,000.00  #VALUE! 

12.0 Bonds and Insurances 1.00 lot       500,000.00  #VALUE! 

13.0 Other Misc. Fees: 1.00 lot    1,608,000.00  #VALUE! 

  Site Security           432,000.00    

  Site Maintenance           216,000.00    

  Supervision and Technical Support Staff           960,000.00    

            

II. Mobilization 1.00 lot 
  

            
500,000.00  
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1.0 
Groundbreaking/Project Meeting/Mobilization 
Fees 

1.00 lot       150,000.00  #VALUE! 

  Clearing and Grubbing 1,374.40 sqm               350.00  #VALUE! 

  Preparation and Layout 1,374.40 sqm               200.00  #VALUE! 

2.0 Temporary Facilities 1.00 lot       630,000.00  #VALUE! 

  
Field Office, Bodega and required Facilities (w/ 

Toilet) 
          300,000.00    

  Temporary Shed and Perimeter Fences           120,000.00    

  Water, Electricity and other Communication Fees           210,000.00    

3.0 Hauling and Transport of Materials 200.00 TL            3,500.00  #VALUE! 

4.0 Safety Requirements 1.00 lot       879,700.00  #VALUE! 

  Site PPEs             25,000.00    

  Site Protection and Safekeeping           648,000.00    

  
Safe Staging and Scaffolding, Temporary 

Structures 
          206,700.00    

            

III. Site Works 1.00 lot 
  

            
200,000.00  

1.0 Site Preparation         

  Layout and Staking 1,374.40 sqm               100.00  #VALUE! 

  Soil Poisoning and Termite Control 1,374.40 sqm               750.00  #VALUE! 

2.0 Excavation and Dewatering         

  Foundation and other embedded Structures 45.00 cu.m.               520.00  #VALUE! 

  Septic Tank, Sump Pit, Sewage and Catch Basins 48.00 cu.m.               520.00  #VALUE! 

  Water Reservoir 27.00 cu.m.               520.00  #VALUE! 

3.0 Backfilling 27.00 cu.m.               350.00  #VALUE! 

4.0 Compaction and Gravel Bedding 6.75 cu.m.               400.00  #VALUE! 

5.0 Hauling of Excess Soil 93.00 cu.m.               800.00  #VALUE! 

6.0 Others         

  Slope Protection         

  Demolition Works         

            

IV. Structural Works 1.00 lot 
  

           
3,000,000.00 

1.0 Formworks and Misc. Accessories         

2.0 Concreting Works (Strength TBN by Designer)         

3.0 Rebar Works (Sizes TBN by Designer)         

            

V. Metal Works 1.00 lot 
  

        
2,000,000.00 

1.0 Structural Steel         

  Main Structure         

2.0 Tinsmith and other Roofing Accessories         

  Main Roof         

  Roofing Sheets 835.88 sqm            1,750.00  #VALUE! 

  
Ridge Roll, Gutters, Faschia and other related 

Accessories 
146.30 l.m.               450.00  #VALUE! 
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C-Purlins (Including anchor to Trusses) and Sag 

Rods 
835.88 sqm               300.00  #VALUE! 

  Shed Roof (Perimeter)       
                              
-    

  Roofing Sheets 21.97 sqm            1,500.00  #VALUE! 

  G.I. Pipe Framing and other accessories 21.97 sqm               750.00  #VALUE! 

  
Curved Purlins (TBN) for Shed Roof and other 

accessories 
21.97 sqm               500.00  #VALUE! 

3.0 Stainless Steel Handrail for Outdoor                           -    
                              
-    

            

VI. Masonry Works 1.00 lot 
  

            
500,000.00  

1.0 Raised Floor Perimeters (CHB Laying) 163.98 sqm            1,200.00  #VALUE! 

2.0 
Lower Ground floor Walls (CHB Laying) Stair 
Backing 

224.10 sqm            1,200.00  #VALUE! 

3.0 Mezzanine Floor Partitions (CHB Laying) 112.50 sqm            1,200.00  #VALUE! 

4.0 Plastering Works 1,001.16 sqm               750.00  #VALUE! 

5.0 Masonry Lavatory Counters 15.20 sqm            1,200.00  #VALUE! 

     Sub-Total - Masonry Works        
             

VII. Thermal & Moisture Protection 1.00 lot   100,000.00 

  Waterproofing Positive Side         

1.0 Mezzanine T&B 15.00 sqm            1,200.00  #VALUE! 

2.0 Septic Tank, Sump Pit, Sewage and Catch Basins 80.00 sqm            1,500.00  #VALUE! 

3.0 Water Reservoir 60.00 sqm            1,500.00  #VALUE! 

     Sub-Total - Thermal & Moisture Protection        
             

VIII. Finishes 1.00 lot 
  

        
3,000,000.00  

  Carpentry         

1.0 
Insulated Sandwich Panel Exterior Walls 
(Thickness by Designer) 

896.80 sqm            7,200.00  #VALUE! 

2.0 
Insulated Sandwich Panel Interior Walls (Thickness 
by Designer) 

798.60 sqm            4,892.50  #VALUE! 

3.0 Insulated Suspended Linear Metal Ceiling 770.00 sqm               750.00  #VALUE! 

4.0 Metal Spandrel Eave Soffit (Perimeter) 113.65 sqm            2,150.00  #VALUE! 

5.0 Column and Misc. Cladding (Sandwich Panels) 120.00 sqm            4,892.50  #VALUE! 

6.0 Beam and Misc. Cladding (Sandwich Panels) 66.00 sqm            4,892.50  #VALUE! 

7.0 PVC Curtain 120.00 sqm            2,400.00  #VALUE! 

8.0 Stair Nosing 216.00 l.m.            1,350.00  #VALUE! 

9.0 Door Acessories         

  Locksets         

  Fire Exit Lockset 3.00 pcs          15,000.00  #VALUE! 

  Lever Type Lockset 14.00 pcs            2,500.00  #VALUE! 

  Ordinary Lockset 15.00 pcs            1,200.00  #VALUE! 

  Door Closer and Stopper 32.00 pcs            2,100.00  #VALUE! 

  Painting         

1.0 Plastered Walls 1,001.16 sqm               850.00  #VALUE! 
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2.0 Dywall Partitions   sqm   #VALUE! 

3.0 Ceiling   sqm   #VALUE! 

  Floor Finishes         

1.0 Non-Skid Floor Tiles (Toilets) 18.04 sqm            2,350.00  #VALUE! 

2.0 Wall Tiles (Toilets) 138.30 sqm            2,500.00  #VALUE! 

3.0 
Polished Concrete Finish with Abrasion Coating 
(Common Areas) 

276.80 sqm            1,958.00  #VALUE! 

4.0 
High Strength Industrial Flooring Coat (Lab, Offices, 
Collection Area and Stairs) must include surface 
preparation 

892.70 sqm            7,598.00  #VALUE! 

            

IX. Glassworks 1.00 lot 
  

            
300,000.00  

  Glass Partitions         

1.0 Laboratory Grade Glass Partition 125.40 sqm          11,725.00  #VALUE! 

2.0 
Glass Railings on Stainless Steel Frames (Button 
Type) 

108.57 l.m.            4,500.00  #VALUE! 

3.0 Toilet Mirrors         

4.0 Fixed Glass on Analok Frames 150.00 sqm            5,500.00  #VALUE! 

            

X. Doors and Windows 1.00 lot 
  

            
200,000.00  

  Doors         

1.0 Steel Door         

2.0 Wood Door         

3.0 Glass Door         

  Windows         

1.0 Glass Windows         

            

XI. Furnitures and Joineries 1.00 lot 
  

            
500,000.00  

1.0 Lobby Couch 2.00 sets          23,500.00  #VALUE! 

2.0 Lobby Reception Desk 1.00 sets       125,000.00  #VALUE! 

3.0 Office Tables 17.00 sets          10,500.00  #VALUE! 

4.0 Office Chairs 22.00 sets            2,500.00  #VALUE! 

5.0 Mobile Pedestal Drawers 4.00 sets            4,500.00  #VALUE! 

6.0 
Single Double Deck Bed (With cushion and 
Accessories) 

4.00 sets          20,000.00  #VALUE! 

7.0 Wardrobe Cabinet 4.00 sets          10,000.00  #VALUE! 

8.0 Laboratory Sink 11.00 sets          45,000.00  #VALUE! 

            

XII. Mechanical Works & Misc. Electronics 1.00 lot 
  

        
500,000.00  

1.0 HVAC System (Supply and Installation)         

  
Ceiling Casette Type ACU (Laboratories and 

Offices) 
1.00 lot    8,457,718.45  #VALUE! 

            

XIII. Plumbing and Sanitary Works 1.00 lot   700,000.00 

1.0 Storm Drainage System 1.00 lot    2,044,489.15  #VALUE! 
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2.0 Sewage System 1.00 lot       231,807.15  #VALUE! 

3.0 Cold & Hot Water System 1.00 lot       201,232.45  #VALUE! 

4.0 Plumbing Fixtures 1.00 lot       427,855.85  #VALUE! 

  Toilet with Flush         

  Lavatory and Sink         

  Urinal         

  Hose Bibb with Plug in         

  Shower Fixture         

  Shower Enclosure         

  Toilet Partition         

5.0 Termite Pipe Lines 1.00 lot   #VALUE! 

            

XIV. Fire Protection 1.00 lot   500,000.00 

1.0 Pipes and Fittings       
                              
-    

2.0 Valves and Accessories       
                              
-    

3.0 Sprinkler Heads       
                              
-    

4.0 Installation of Fire and Jockey Pumps       
                              
-    

5.0 SACP (Sprinkler Alarm Control Panel)       
                              
-    

6.0 Fire Extinguishers (6.4kgs) 1.00 lot          89,600.00  #VALUE! 

            

XV. Electrical Works 1.00 lot   1,000,000.00 

1.0 Raceway, Conduits and Fittings 1.00 lot       135,342.75  #VALUE! 

2.0 Panel Board, Breakers, Wires and Cables 1.00 lot    3,120,233.15  #VALUE! 

  
Schneider Circuit Breakers, Including Main 

Distribution Panels 
        

3.0 Telephones, TV Cables, Internet 1.00 lot       365,740.00  #VALUE! 

4.0 Wiring Devices, Outlet and Boxes 1.00 lot       348,219.35  #VALUE! 

5.0 Generator Set 50kVA 1.00 lot       850,000.00  #VALUE! 

6.0 Lighting Fixtures 1.00 lot    1,811,906.25  #VALUE! 

7.0 FDAS System 1.00 lot       375,945.00  #VALUE! 

8.0 CCTV System 1.00 lot       745,762.45  #VALUE! 

  HD CCTV Cameras (1080p)         

  1-set High Desktop Computer         

9.0 PA (Public Announcer) and other Misc. Item 1.00 lot       216,348.00  #VALUE! 

XVII. Rendering Equipments       
 

1.0 
Supply  and Installation of 2-set Rendering Plant 
Equipment 

1.00 lot   
         

15,000,000.00  

GRAND TOTAL COST               Php  
      

30,000,000.00  

 
Note: All values mentioned above can be subjected to change based on the contractors design and specifications 
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Project 
: DESIGN AND BUILD OF RENDERING PLANT HOUSE INCLUDING SUPPLY AND INSTALLATION OF 
RENDERING PLANT EQUIPMENT 

Location   : DAVAO DEL NORTE 

Subject : Bill of Quantity 

    Date : November 27, 2024 

    

Item # Work Description Qty. Unit Unit Cost Amount 

I.  GENERAL REQUIREMENTS 1.00 lot   
        
2,000,000.00  

1.0 Site Protection (Board up works) 1.00 lot       150,000.00  #VALUE! 

2.0 Tarpaulin Signage for Project Details 1.00 lot          50,000.00  #VALUE! 

3.0 
Complete Architectural Design and Other 
requirements 

1.00 lot    1,108,100.00  #VALUE! 

4.0 
Complete Structural Design and Other 
requirements 

1.00 lot    1,662,150.00  #VALUE! 

5.0 
Complete Plumbing and Sanitary Design and Other 
Requirements 

1.00 lot       775,670.00  #VALUE! 

6.0 
Complete Fire protection System Design and Other 
Requirements 

1.00 lot       664,860.00  #VALUE! 

7.0 
Complete Ducting and Ventilation Design and Other 
Requirements 

1.00 lot   #VALUE! 

8.0 
Complete CCTV with PA System Design and Other 
Requirements 

1.00 lot       498,645.00  #VALUE! 

9.0 
Complete Electrical Design and Other 
Requirements 

1.00 lot       554,050.00  #VALUE! 

10.0 Permits and other Miscellaneous Fees and Taxes 1.00 lot       546,347.50  #VALUE! 

  Building Permit         

  Sanitary Plumbing Permit         

  Electrical Permit         

  Mechanical Permit         

  Fire Department (FALAR)         

11.0 Certificate of Occupancy 1.00 lot    1,201,964.50  #VALUE! 

12.0 Bonds and Insurances 1.00 lot    1,500,000.00  #VALUE! 

  Performance Bonds         

  Warranty Bonds         

  Contractors all-risk Performance Bond         

  Construction Bond         

11.0 Soil Investigation and Material Testing 1.00 lot          50,000.00  #VALUE! 

12.0 Bonds and Insurances 1.00 lot       500,000.00  #VALUE! 

13.0 Other Misc. Fees: 1.00 lot    1,608,000.00  #VALUE! 

  Site Security           432,000.00    

  Site Maintenance           216,000.00    

  Supervision and Technical Support Staff           960,000.00    

            

II. Mobilization 1.00 lot 
  

            
500,000.00  
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1.0 
Groundbreaking/Project Meeting/Mobilization 
Fees 

1.00 lot       150,000.00  #VALUE! 

  Clearing and Grubbing 1,374.40 sqm               350.00  #VALUE! 

  Preparation and Layout 1,374.40 sqm               200.00  #VALUE! 

2.0 Temporary Facilities 1.00 lot       630,000.00  #VALUE! 

  
Field Office, Bodega and required Facilities (w/ 

Toilet) 
          300,000.00    

  Temporary Shed and Perimeter Fences           120,000.00    

  Water, Electricity and other Communication Fees           210,000.00    

3.0 Hauling and Transport of Materials 200.00 TL            3,500.00  #VALUE! 

4.0 Safety Requirements 1.00 lot       879,700.00  #VALUE! 

  Site PPEs             25,000.00    

  Site Protection and Safekeeping           648,000.00    

  
Safe Staging and Scaffolding, Temporary 

Structures 
          206,700.00    

            

III. Site Works 1.00 lot 
  

            
200,000.00  

1.0 Site Preparation         

  Layout and Staking 1,374.40 sqm               100.00  #VALUE! 

  Soil Poisoning and Termite Control 1,374.40 sqm               750.00  #VALUE! 

2.0 Excavation and Dewatering         

  Foundation and other embedded Structures 45.00 cu.m.               520.00  #VALUE! 

  Septic Tank, Sump Pit, Sewage and Catch Basins 48.00 cu.m.               520.00  #VALUE! 

  Water Reservoir 27.00 cu.m.               520.00  #VALUE! 

3.0 Backfilling 27.00 cu.m.               350.00  #VALUE! 

4.0 Compaction and Gravel Bedding 6.75 cu.m.               400.00  #VALUE! 

5.0 Hauling of Excess Soil 93.00 cu.m.               800.00  #VALUE! 

6.0 Others         

  Slope Protection         

  Demolition Works         

            

IV. Structural Works 1.00 lot 
  

           
3,000,000.00 

1.0 Formworks and Misc. Accessories         

2.0 Concreting Works (Strength TBN by Designer)         

3.0 Rebar Works (Sizes TBN by Designer)         

            

V. Metal Works 1.00 lot 
  

        
2,000,000.00 

1.0 Structural Steel         

  Main Structure         

2.0 Tinsmith and other Roofing Accessories         

  Main Roof         

  Roofing Sheets 835.88 sqm            1,750.00  #VALUE! 

  
Ridge Roll, Gutters, Faschia and other related 

Accessories 
146.30 l.m.               450.00  #VALUE! 
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C-Purlins (Including anchor to Trusses) and Sag 

Rods 
835.88 sqm               300.00  #VALUE! 

  Shed Roof (Perimeter)       
                              
-    

  Roofing Sheets 21.97 sqm            1,500.00  #VALUE! 

  G.I. Pipe Framing and other accessories 21.97 sqm               750.00  #VALUE! 

  
Curved Purlins (TBN) for Shed Roof and other 

accessories 
21.97 sqm               500.00  #VALUE! 

3.0 Stainless Steel Handrail for Outdoor                           -    
                              
-    

            

VI. Masonry Works 1.00 lot 
  

            
500,000.00  

1.0 Raised Floor Perimeters (CHB Laying) 163.98 sqm            1,200.00  #VALUE! 

2.0 
Lower Ground floor Walls (CHB Laying) Stair 
Backing 

224.10 sqm            1,200.00  #VALUE! 

3.0 Mezzanine Floor Partitions (CHB Laying) 112.50 sqm            1,200.00  #VALUE! 

4.0 Plastering Works 1,001.16 sqm               750.00  #VALUE! 

5.0 Masonry Lavatory Counters 15.20 sqm            1,200.00  #VALUE! 

     Sub-Total - Masonry Works        
             

VII. Thermal & Moisture Protection 1.00 lot   100,000.00 

  Waterproofing Positive Side         

1.0 Mezzanine T&B 15.00 sqm            1,200.00  #VALUE! 

2.0 Septic Tank, Sump Pit, Sewage and Catch Basins 80.00 sqm            1,500.00  #VALUE! 

3.0 Water Reservoir 60.00 sqm            1,500.00  #VALUE! 

     Sub-Total - Thermal & Moisture Protection        
             

VIII. Finishes 1.00 lot 
  

        
3,000,000.00  

  Carpentry         

1.0 
Insulated Sandwich Panel Exterior Walls 
(Thickness by Designer) 

896.80 sqm            7,200.00  #VALUE! 

2.0 
Insulated Sandwich Panel Interior Walls (Thickness 
by Designer) 

798.60 sqm            4,892.50  #VALUE! 

3.0 Insulated Suspended Linear Metal Ceiling 770.00 sqm               750.00  #VALUE! 

4.0 Metal Spandrel Eave Soffit (Perimeter) 113.65 sqm            2,150.00  #VALUE! 

5.0 Column and Misc. Cladding (Sandwich Panels) 120.00 sqm            4,892.50  #VALUE! 

6.0 Beam and Misc. Cladding (Sandwich Panels) 66.00 sqm            4,892.50  #VALUE! 

7.0 PVC Curtain 120.00 sqm            2,400.00  #VALUE! 

8.0 Stair Nosing 216.00 l.m.            1,350.00  #VALUE! 

9.0 Door Acessories         

  Locksets         

  Fire Exit Lockset 3.00 pcs          15,000.00  #VALUE! 

  Lever Type Lockset 14.00 pcs            2,500.00  #VALUE! 

  Ordinary Lockset 15.00 pcs            1,200.00  #VALUE! 

  Door Closer and Stopper 32.00 pcs            2,100.00  #VALUE! 

  Painting         

1.0 Plastered Walls 1,001.16 sqm               850.00  #VALUE! 
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2.0 Dywall Partitions   sqm   #VALUE! 

3.0 Ceiling   sqm   #VALUE! 

  Floor Finishes         

1.0 Non-Skid Floor Tiles (Toilets) 18.04 sqm            2,350.00  #VALUE! 

2.0 Wall Tiles (Toilets) 138.30 sqm            2,500.00  #VALUE! 

3.0 
Polished Concrete Finish with Abrasion Coating 
(Common Areas) 

276.80 sqm            1,958.00  #VALUE! 

4.0 
High Strength Industrial Flooring Coat (Lab, Offices, 
Collection Area and Stairs) must include surface 
preparation 

892.70 sqm            7,598.00  #VALUE! 

            

IX. Glassworks 1.00 lot 
  

            
300,000.00  

  Glass Partitions         

1.0 Laboratory Grade Glass Partition 125.40 sqm          11,725.00  #VALUE! 

2.0 
Glass Railings on Stainless Steel Frames (Button 
Type) 

108.57 l.m.            4,500.00  #VALUE! 

3.0 Toilet Mirrors         

4.0 Fixed Glass on Analok Frames 150.00 sqm            5,500.00  #VALUE! 

            

X. Doors and Windows 1.00 lot 
  

            
200,000.00  

  Doors         

1.0 Steel Door         

2.0 Wood Door         

3.0 Glass Door         

  Windows         

1.0 Glass Windows         

            

XI. Furnitures and Joineries 1.00 lot 
  

            
500,000.00  

1.0 Lobby Couch 2.00 sets          23,500.00  #VALUE! 

2.0 Lobby Reception Desk 1.00 sets       125,000.00  #VALUE! 

3.0 Office Tables 17.00 sets          10,500.00  #VALUE! 

4.0 Office Chairs 22.00 sets            2,500.00  #VALUE! 

5.0 Mobile Pedestal Drawers 4.00 sets            4,500.00  #VALUE! 

6.0 
Single Double Deck Bed (With cushion and 
Accessories) 

4.00 sets          20,000.00  #VALUE! 

7.0 Wardrobe Cabinet 4.00 sets          10,000.00  #VALUE! 

8.0 Laboratory Sink 11.00 sets          45,000.00  #VALUE! 

            

XII. Mechanical Works & Misc. Electronics 1.00 lot 
  

        
500,000.00  

1.0 HVAC System (Supply and Installation)         

  
Ceiling Casette Type ACU (Laboratories and 

Offices) 
1.00 lot    8,457,718.45  #VALUE! 

            

XIII. Plumbing and Sanitary Works 1.00 lot   700,000.00 

1.0 Storm Drainage System 1.00 lot    2,044,489.15  #VALUE! 
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2.0 Sewage System 1.00 lot       231,807.15  #VALUE! 

3.0 Cold & Hot Water System 1.00 lot       201,232.45  #VALUE! 

4.0 Plumbing Fixtures 1.00 lot       427,855.85  #VALUE! 

  Toilet with Flush         

  Lavatory and Sink         

  Urinal         

  Hose Bibb with Plug in         

  Shower Fixture         

  Shower Enclosure         

  Toilet Partition         

5.0 Termite Pipe Lines 1.00 lot   #VALUE! 

            

XIV. Fire Protection 1.00 lot   500,000.00 

1.0 Pipes and Fittings       
                              
-    

2.0 Valves and Accessories       
                              
-    

3.0 Sprinkler Heads       
                              
-    

4.0 Installation of Fire and Jockey Pumps       
                              
-    

5.0 SACP (Sprinkler Alarm Control Panel)       
                              
-    

6.0 Fire Extinguishers (6.4kgs) 1.00 lot          89,600.00  #VALUE! 

            

XV. Electrical Works 1.00 lot   1,000,000.00 

1.0 Raceway, Conduits and Fittings 1.00 lot       135,342.75  #VALUE! 

2.0 Panel Board, Breakers, Wires and Cables 1.00 lot    3,120,233.15  #VALUE! 

  
Schneider Circuit Breakers, Including Main 

Distribution Panels 
        

3.0 Telephones, TV Cables, Internet 1.00 lot       365,740.00  #VALUE! 

4.0 Wiring Devices, Outlet and Boxes 1.00 lot       348,219.35  #VALUE! 

5.0 Generator Set 50kVA 1.00 lot       850,000.00  #VALUE! 

6.0 Lighting Fixtures 1.00 lot    1,811,906.25  #VALUE! 

7.0 FDAS System 1.00 lot       375,945.00  #VALUE! 

8.0 CCTV System 1.00 lot       745,762.45  #VALUE! 

  HD CCTV Cameras (1080p)         

  1-set High Desktop Computer         

9.0 PA (Public Announcer) and other Misc. Item 1.00 lot       216,348.00  #VALUE! 

XVII. Rendering Equipments       
 

1.0 
Supply  and Installation of 2-set Rendering Plant 
Equipment 

1.00 lot   
         

15,000,000.00  

GRAND TOTAL COST               Php  
      

30,000,000.00  

 
Note: All values mentioned above can be subjected to change based on the contractors design and specifications 
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Section XI. Checklist of Technical and Financial 

Documents 
 

 

 

Notes on the Checklist of Technical and Financial Documents 
 

 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but shall be 

subject to the following:  

 

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State of 

Calamity or other similar issuances that shall allow the use of alternate documents in lieu of 

the mandated requirements; or 

 

b. Any subsequent GPPB issuances adjusting the documentary requirements after the effectivity 

of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist to 

ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to Section 30 

of the 2016 revised IRR of RA No. 9184. 
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CHECKLIST OF TECHNICAL AND FINANCIAL DOCUMENTS 

 
The Technical Component shall contain the following documents listed below. Kindly put tab 
markings/dog-ear codes on each of the requirements and arrange the documents in proper order.  

 

Bidders are encouraged to submit the Technical and Financial Documents in two (2) copies for the 
following purposes: 

 

1. Original Copy – reference of the CEFA SBAC during the Opening of Bids/Evaluation 
and to be attached to the payment/voucher of the contractor/supplier 

2. Copy No. 1 -  reference of the Technical Working Group for the conduct of Post-

qualification 

 

(Please refer to page 114 “SAMPLE GUIDE FOR MARKING OF BIDS”) 

 
ANY discrepancy/insufficient or incomplete documents between the original and duplicate copies, 

the original shall prevail. Any document lacking in the bid envelope marked as ORIGINAL, the bid 

requirement will be marked as failed. 

 

TECHNICAL COMPONENT (1st Envelope) please prepare in two (2) copies one original & 

one (1) duplicate copy (Copy No. 1).  

 

(Please refer to page 114 “SAMPLE GUIDE FOR MARKING OF BIDS”) 

 

 ELIGIBILITY AND TECHNICAL DOCUMENTS 
1 Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR  

2 Statement of the prospective bidder of All Ongoing Government and Private Contracts 

including contract awarded but not yet started., if any, whether similar or not similar in nature 

and complexity to the contract to be bid AND 

 

3 Statement of Single Largest Completed Contract (SLCC) similar to the contract to be bid 

within the last five (5) years supported by any of the following: 

 End-user’s certificate of acceptance or equivalent document in case of private sector 

contracts  

 Official Receipt(s)/ Sales Invoice issued for the completed project/contract. 

 

4 Special PCAB License in case of Joint Ventures; and registration for the type and cost of the 

contract to be bid 

5 Original Copy of Bid Security (any of the following:) 

 

 Notarized Bid Securing Declaration (with IB No.) original and duly signed OR 

 Cash or cashier’s/manager’s check issued by a Universal or Commercial Bank (2% of 

the total ABC) OR 

 Surety Bond with certification issued by the Insurance Commission (5% of the total 

ABC) 

 

6 Project Requirements, which shall include the following: 

a. Organizational chart for the contract to be bid; 

b. List of contractor’s key personnel (e.g., Project Manager, Project Engineers, Materials 
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Engineers, and Foremen), to be assigned to the  contract to be bid, with their complete 

qualification and experience data; 

c. List of contractor’s major equipment units, which are owned, leased, and/or under 

purchase agreements, supported by proof of ownership or certification of availability 

of equipment from the equipment lessor/vendor for the duration of the project, as the 

case may be; 

7 Notarized Original duly signed Omnibus Sworn Statement (OSS) and if applicable, Original 

Notarized Secretary’s Certificate in case of a corporation, partnership, or cooperative; or 

Original Special Power of Attorney of all members of the joint venture giving full power and 

authority to its officer to sign the OSS and do acts to represent the Bidder. 

 

8 Computation of Net Financial Contracting Capacity (NFCC) at least equivalent to the total 

Approved Budget for the Contract (ABC) OR 

 

Committed Line of Credit from Universal or Commercial Bank (10% of ABC) in lieu of its 

NFCC Computation. 

 

9 Duly signed Joint Venture Agreement (JVA) if applicable OR 

 

Duly notarized statements from all the potential joint venture partners stating that they will 

enter into and abide by the provisions of the JVA in the instance that the bid is successful. 

 

10 If applicable, a duly signed joint venture agreement (JVA) in case the joint venture is already 

in existence OR 

 

Duly notarized statements from all the potential joint venture partners stating that they will 

enter into and abide by the provisions of the JVA in the instance that the bid is successful. 

 

 

Additional Documentary Requirements (enclosed in 

Technical Component Envelope) as per Annex G:  
  

1. Preliminary Conceptual Design Plans in accordance with the degree of details specified by the 

procuring entity 

 

2. Design and Construction Method 

 

3. List of Design and Construction Personnel to be assigned to the contract to be bid, with their 

complete qualification and experience data; and 

 

4. Value Engineering Analysis of Design and Construction Method 

 

FINANCIAL COMPONENT (2nd Envelope) please prepare in two (2) copies one original &   

one (1) duplicate copy (Copy No. 1) 

 

(Please refer to page 114 “SAMPLE GUIDE FOR MARKING OF BIDS”) 

 
 FINANCIAL DOCUMENTS 

1 Financial Bid Form (original and duly signed) 

 

Other documentary requirements under RA No. 9184 

2 Original of duly signed Bid Prices in the Bill of Quantities 

3 Duly accomplished Detailed Estimates Form, including a summary sheet indicating the unit 
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prices of construction materials, labor rates, and equipment1 rentals used in coming up with 

the Bid 

4 Cash Flow by Quarter 

 

 

 

Additional Documentary Requirements as per Annex G: 
 

1. Lump-sum bid prices, which shall include the detailed engineering cost, in the 

prescribed Bid form 

 

2. Detailed estimates, including a summary sheet indicating the unit prices of 

construction materials, labor rates, and equipment rental used in coming up with the 

bid; and 

 

3. Cash Flow by the quarter and payment schedule. 
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SAMPLE GUIDE FOR MARKING OF BIDS (7 ENVELOPES) 
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SAMPLE GUIDE FOR SEALING OF BIDS  

(7 ENVELOPES)  

 
 All envelopes shall be duly signed in the sealed overlaps or 

flaps by the bidder or duly authorized representative in order 

to maintain the integrity of the documents. 
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Other Additional Instruction/s: 

 

 FOR GOODS AND INFRASTRUCTURE PROJECTS 

 

 All bidders shall upload and maintain in PhilGEPS a current and updated 

file of the following Class “A” eligibility documents under Sections 23.1(a) 

and 24.1(a) of RA 9184. 

 

Refer for PhilGEPS Advisory No. 2022-039 dated December 10,  

2022 
 

 The notarized documents particularly the Bid Securing Declaration (BSD) 

and the Omnibus Sworn Statement (OSS) should have two different 

Document Number certified by the notary public, as these are two different 

or separate documents.  
 

All notarized documents should have a dry seal. 
 

 

 Declare ALL ongoing Government and Private Contracts (including 

contract awarded but not yet started, whether similar or not similar in 

nature. 

 

 

FOR INFRASTRUCTURE PROJECTS 

 

 Do not add/delete items in the issued bid form/detailed estimates for 

infrastructure projects (modification of bid form). 

 

  Bidders are advised to distribute the discounts offered (if applicable) to the 

detailed estimates instead in the bid form. 

 

 The Certificate of Site Inspection should be signed by the Division Chief or 

his/her authorized representative.  
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FINANCIAL BID FORM FOR THE PROCUREMENT OF GOODS 
[shall be submitted with the Bid] 

 

 
 Date:   

 Project Identification No.:   

 

 

To:   BUREAU OF ANIMAL INDUSTRY 

 Visayas Avenue, Diliman, 

 Quezon City 

 

 

 Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or Bid 

Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged,  we,  the 

undersigned,  offer  to  [supply/deliver/perform]  [description  of  the Goods] in conformity with the said 

PBDs for the sum of [total Bid amount in words and figures] or the total calculated bid price, as 

evaluated and corrected for computational errors, and other bid modifications in accordance with the 

Price Schedules attached herewith and made part of this Bid.  The total bid price includes the cost of all 

taxes, such as, but not limited to: [specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) 

income tax, (iii) local taxes, and (iv) other fiscal levies and duties], which are itemized herein or in the 

Price Schedules, 

 

 If our Bid is accepted, we undertake: 
 

a.   to deliver the goods in accordance with the delivery schedule specified in the Schedule 

of Requirements of the Philippine Bidding Documents (PBDs); 
 

b.   to provide a performance security in the form, amounts, and within the times prescribed 

in the PBDs; 
 

c. to abide by the Bid Validity Period specified in the PBDs and it shall remain 

binding upon us at any time before the expiration of that period. 

 

[Insert this paragraph if Foreign-Assisted Project with the Development Partner: 
Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to 

contract execution if we are awarded the contract, are listed below: 
 
Name and address Amount and Purpose of agent Currency Commission or gratuity 
 
___________________________________________ 
___________________________________________ 
___________________________________________ 

(if none, state “None”)] 
 

 

Until a formal Contract is prepared and executed, this Bid, together with your written 

acceptance thereof and your Notice of Award, shall be binding upon us. 
 

We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you may 

receive. 

 
PBDs. 

We certify/confirm that we comply with the eligibility requirements pursuant to the
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The undersigned is authorized to submit the bid on behalf of [name of the bidder] as 
evidenced by the attached [state the written authority]. 

We acknowledge that failure to sign each and every page of this Bid Form, including the attached 

Schedule of Prices, shall be a ground for the rejection of our bid. 
 

 
 
Name:     

Legal capacity:      

Signature:       

Duly authorized to sign the Bid for and behalf of:    

Date:   
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PRICE SCHEDULE FOR GOODS OFFERED FROM 

ABROAD 
[shall be submitted with the Bid if bidder is offering goods from Abroad] 

 
 

For Goods Offered from Abroad 
 

Name of Bidder     Project ID No.                   Page        of   
 
 

1 2 3 4 5 6 7 8 9 

Item Description Country 
of 

origin 

Quantity 
 

Unit price CIF 

port of entry 

(specify port) 

or 

CIP named 

place 

 

(specify border 

point or place 

of destination) 

 
Total 

CIF or 

CIP price 

per 
item 

 

(col. 4 x 

5) 

Unit Price 

Delivered 

Duty 

Unpaid 
(DDU) 

Unit 

price 

Delivered 

Duty Paid 
(DDP) 

Total Price 

delivered 

DDP 
(col 4 x 8) 

         

         

         

         

         

         

 
 
 

Name:    
 

Legal Capacity:    
 

Signature:    
 

Duly authorized to sign the Bid for and behalf of:   
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PRICE SCHEDULE FOR GOODS OFFERED FROM WITHIN THE PHILIPPINES 
[shall be submitted with the Bid if bidder is offering goods from within the Philippines] 

 
 

For Goods Offered from Within the Philippines 
 

Name of Bidder     Project ID No.   Page     _of  
 

1 2 3 4 5 6 7 8 9 10 

Item Description Country 
of 

origin 

Quantity Unit 

price 

EX

W 
per 
item 

Transportation 
and all other 

costs 

incidental to 

delivery, per 
item 

Sales and 
other 

taxes 

payable if 

Contract 
is 
awarded, 
per item 

Cost of 
Incidental 

Services, if 

applicable, 

per item 

Total 
Price, 

per unit 

 

(col 

5+6+7+ 
8) 

Total Price 
delivered 

Final 

Destination 

 

(col 9) x 
(col 4) 

          

          

          

          

          

          

          

          

 
 
 
 

Name:    
 

Legal Capacity:    
 

Signature:    
 

Duly authorized to sign the Bid for and behalf of:   
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STATEMENT OF ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS 
(including awarded but not yet started, whether similar or not similar in nature) 

 

 

Name of the 
Contract 

 

 

Date of the 
Contract 

 

 

Contract 
Duration 

 

 

 

Owner’s name 
and Address 

 

 

 

Kinds of 
Goods 

 

 

 

Amount of 
Contract and 

Value of 
Outstanding 

Contracts 

(1) 

 

(2) (3) (4) (5) (6) 

 
 
 
 

     

 
 
 
 

     

 
 
 
 

     

 
 
 
 

     

 
 
 
 

     

 
 
 
 

     

 
TOTAL OF ALL ONGOING CONTRACTS 
 

 
P 

 
 

Note: If no ongoing contract, the bidder shall state “none”. 

 
 
 

Name of Company : ___________________________________________________ 

Name and Signature of bidder/authorized signatory: __________________ 

Date Accomplished : ___________________________________________________ 
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT (SLCC)  

SIMILAR TO THE CONTRACT TO BE BID 

(at least 50% of the ABC within the last five (5) years) 
 
 

Name of 
the 

Completed 
Contract 

 

Date of 
the 

Contract 

 

Contract 
Duration 

 

 

Owner’s 
name and 
Address 

 

 

Kinds of 
Goods 

Amount of 
Contract  

Date of 
Delivery 

Date of End-
user’s 

Acceptance/ 

Official 
Receipts 

 

(1) 

 

(2) (3) (4) (5) (6) (7)  (8) 

 
 
 
 

       

 
 
 
 

       

 
 
 
 

       

 

Note:  

 

This Statement shall be supported by any of the following: 

 

a) End-user’s acceptance or equivalent document in case of private sector 

contracts  

b) Official Receipt(s)/Sales Invoice issued for the completed 

project/contract. 

 

Collection Receipts cannot substitute the submission of Official Receipt 

(GPPB NPM No. 040-2016)  

 
 
 

Name of Company : ___________________________________________________ 

Name and Signature of bidder/authorized signatory: _________________ 

Date Accomplished : ___________________________________________________ 

 

 

 

 

 

 



 

131 

 

 

NET FINANCIAL CONTRACTING CAPACITY (NFCC) 
 
  

The computation of a prospective bidder’s NFCC must be at least equal to the ABC to be bid, calculated 
as follows: 

 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or 
uncompleted portions of the projects under ongoing contracts, including awarded contracts 

yet to be started, coinciding with the contract to be bid. 

 

The values of the domestic bidder’s current assets and current liabilities shall be based on the latest 

Audited Financial Statements submitted to the BIR. 

 

For purposes of computing the foreign bidders’ NFCC, the value of the current assets and current 
liabilities shall be based on their audited financial statements prepared in accordance with international 
financial reporting standards. 
 
 
 Amount 

Current Assets P 

Less: Current Liabilities P 

Sub-Total P 

Multiplied by 15 P  

Sub-Total P 

Less: Value of all outstanding or uncompleted portions of the 

projects under ongoing contracts, including awarded 

contracts yet to be started, coinciding with the contract to be 

bid. 

 

P 

 

NET FINANCIAL CONTRACTING CAPACITY (NFCC) 

 

 

P 

 

 

 
Name of Company : ___________________________________________________ 

Name and Signature of bidder/authorized signatory:__________________ 

Date Accomplished : ___________________________________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

132 

 

BID SECURING DECLARATION FORM 
[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

 

 
REPUBLIC OF THE PHILIPPINES) 

CITY OF _______________________) S.S. 

 

x------------------------------------------------------x 

 

BID SECURING DECLARATION 

IB NO. CEFA-SB-2024-021 
 

To:  BUREAU OF ANIMAL INDUSTRY 

Visayas Avenue, Diliman 

Quezon City 

 

I/We, the undersigned, declare that: 

 

1.  I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration. 

 
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement 

contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 

Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by 

the procuring entity for the commission of acts resulting to the enforcement of the bid securing 

declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; 

without prejudice to other legal action the government may undertake. 

 
3.  I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances: 

 
a.  Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request; 

b.  I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 

and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right; and 

c.   I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have 

furnished the performance security and signed the Contract. 
 
IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this          day of [month] [year] 
at [place of execution]. 

 
[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 
[Insert signatory’s legal capacity] 

Affiant 
 

 
[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
Doc No. __________ 
Book No. ________ 
Page No. _________ 
Series of __________ 
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OMNIBUS SWORN STATEMENT  
[shall be submitted with the Bid] 

 
 

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF    ) S.S. 

 

AFFIDAVIT
 
I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 
 
1.  [Select one, delete the other:] 

 
[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder]; 

 
[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 

 
2.  [Select one, delete the other:] 

 
[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name 

of Bidder], I have full power and authority to do, execute and perform any and all acts necessary 

to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] 

of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of 

Attorney; 
 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the bid, and 

to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring 

Entity], as shown in the attached [state title of attached document showing proof  of  authorization  

(e.g.,  duly notarized  Secretary’s  Certificate,  Board/Partnership Resolution, or Special Power of 

Attorney, whichever is applicable;)]; 
 
3.  [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines 

or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign 

or international financing institution whose blacklisting rules have been recognized by the 

Government Procurement Policy Board,  by itself or by relation, membership, association, 

affiliation, or controlling interest with another blacklisted person or entity as defined and provided 

for in the Uniform Guidelines on Blacklisting; 
 
4.  Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of 

the original, complete, and all statements and information provided therein are true and correct; 
 
5.  [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 
 
6.  [Select one, delete the rest:] 

 
[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
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Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-

user unit, and the project consultants by consanguinity or affinity up to the third civil degree; 
 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 

related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), 

the Technical Working Group, and the BAC Secretariat, the head of the Project Management 

Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third 

civil degree; 
 

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of 

[Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the 

Project Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree; 
 
7.  [Name of Bidder] complies with existing labor laws and standards; and 

 
8.  [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 

with the Philippine Bidding Documents, which includes: 
 

a.    Carefully examining all of the Bidding Documents; 
b.    Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; 

and 
d.    Inquiring  or  securing  Supplemental/Bid  Bulletin(s)  issued  for  the  [Name  of  the 

Project]. 
 
9.  [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 

form of consideration, pecuniary or otherwise, to any person or official, personnel or 

representative of the government in relation to any procurement project or activity. 
 
10. In case advance payment was made or given, failure to perform or deliver any of the obligations and 

undertakings in the contract shall be sufficient grounds to constitute criminal liability for 

Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through 

misappropriating or converting any payment received by a person or entity under an obligation 

involving the duty to deliver certain goods or services, to the prejudice of the public and the 

government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the 

Revised Penal Code. 
 
 
IN WITNESS WHEREOF, I have hereunto set my hand this __________ day of _______, 20 at 
_____________ 
Philippines.
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[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 
[Insert signatory’s legal capacity] 

Affiant 
 
 
 

[Jurat] 
[Format shall be based on the latest Rules on Notarial Practice] 

 

 
 
Doc No. __________ 
Book No. ________ 
Page No. _________ 
Series of __________ 
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