



September 30, 2024

**SUPPLEMENTAL / BID BULLETIN**  
**No. 2024-019**

This Supplemental/Bid Bulletin No. 2024-019 is issued by the BAI Bids and Awards Committee to all participating bidders to clarify, amend and/or modify certain provisions and requirements for the procurement of various projects.

All portions of the Bidding Documents affected by these amendments shall be made to conform the same.

Amendments/inclusions/clarifications made herein shall be considered as integral part of the Bidding Documents.

FROM	TO
<b>IB -2024-073</b> <b>SUPPLY AND DELIVERY OF SCREW CAP AND TUBES</b> <b>ABC – 3,241,750.00</b>	
Microcentrifuge Tube, 1.5mL & 0.5 mL capacity, various color Capacity: 1.5 mL Material: Polypropylene Max. RCF: 20,000 g Features: Frosted cap surface for labeling and a frosted panel on the side Has a 0.28 mm piercing port in the center of the cap  Capacity: 0.5mL Material: Polypropylene  Time of delivery: 60 days	Microcentrifuge Tube, 1.5mL & 0.5 mL capacity, various color Capacity: 1.5 mL Material: <b>Homopolymer</b> Max. RCF: <b>14,000 g</b> Features: <b>has an ideal surface and side for labeling</b> <del>Has a 0.28 mm piercing port in the center of the cap</del>  Capacity: 0.5mL- <b>0.6 mL</b> Material: <b>Homopolymer</b>  Time of delivery: 60 <b>calendar days upon receipt of NTP</b> <b>Note: Submit sample product as part of the bidding documents (for autoclave testing)</b>
<b>IB -2024-074</b> <b>SUPPLY AND DELIVERY OF 500 ELISA TEST KITS</b> <b>ABC – P25,000,000.00</b>	
Can detect exposure to H1–H14 subtypes in combination with multiple N-subtypes in various species of birds.  • 1st batch: 50% 90 days upon receipt of NTP  • 2nd batch: 50% within 90 days after first	Can detect exposure <b>to at least</b> H1–H14 subtypes in combination with multiple N-subtypes in various species of birds.  • 1st batch: 50% 90 days upon receipt of NTP - <b>250 kits are expected to be delivered but can be split as follows:</b> <ul style="list-style-type: none"><li>• <b>Initial Delivery: 100 kits</b></li><li>• <b>Follow-up delivery: 150 kits (with a later expiration date)</b></li></ul> • 2nd batch: 50% within 90 days after first



delivery	delivery - 250 kits are expected to be delivered but can be split as follows: • Initial Delivery: 100 kits • Follow-up delivery: 150 kits (with a later expiration date)
Mode of Payment: Upon completion of every delivery	Mode of Payment: Upon completion of every delivery per batch
<b>IB -2024-075</b> <b>SUPPLY AND DELIVERY OF BIOSAFETY CABINET</b> <b>ABC – P3,500,000.00</b>	
Filter Life: ±10 years	Filter Life: 8-10 years
Time of delivery: 60 days	Time of delivery: 60 calendar days upon receipt of NTP
<b>IB -2024-076</b> <b>SUPPLY AND DELIVERY OF VARIOUS OFFICE SUPPLIES FOR OFFICIAL USE IN AHWD</b> <b>ABC – P1,924,805.00</b>	
- Please see attached updated/revised technical specifications included in the bidding document posted in PhilGEPS website.	
<b>IB -2024-077</b> <b>CONSTRUCTION AND ESTABLISHMENT OF SEMEN PROCESSING CENTER LABORATORY OFFICE, AV ROOM AND SEMEN COLLECTION AREA AT NBCRDC, NUEVA ECIJA</b> <b>ABC – P5,771,785.63</b>	
- Please see attached Doors & Windows Floor Plan, Windows Schedule, Cabinet Floor Plan, CCTV Floor Plan, Fire Alarm Layout, Air Condition Unit Plan, Roof Plan and Footing Plan details posted in PhilGEPS website.	
<b>IB -2024-078</b> <b>SUPPLY AND DELIVERY OF VARIOUS MOTOR VEHICLES FOR OFFICIAL USE OF BAI PERSONNEL (SECOND POSTING)</b> <b>ABC – P8,425,000.00</b>	
- Please see attached updated/revised technical specifications included in the bidding document posted in PhilGEPS website.	
<b>IB -2024-079</b> <b>SUPPLY AND DELIVERY OF 4 UNITS MOTOR VEHICLE (SECOND POSTING)</b> <b>ABC – P7,500,000.00</b>	
- Please see attached updated/revised technical specifications included in the bidding document posted in PhilGEPS website.	

Please be guided accordingly.

  
**MYRNA D. BALDECAÑAS, DVM**  
Vice Chairperson  
Bids and Awards Committee

